Bid Tabulation

| Public Works Department
Omaha, Nebraska

Friday, May 01, 2015

Project Summary
OPW 51995 (CSO) English Yes
Metric: No
Description: Cole Creek CSO 204 Area Phase | Combined Sewer Separation
Start Date: Completion Date:
- Labor Release Date:
Field Book Number: Test Core Lengths:
Council Resolution: Adoption Date:
Percent Reserve Due: 10.0%
Percent Complete: 0.0% Percent Time Used: 0.0%

Engineer's Total: $2,830,795.00
Contract Total $0.00
Total Penalties: $0.00
Total Payments: $0.00

. Contractor:

Phone #:
Fax #:
Email address:
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Account/Funding Summary

Payments —

—— Fund_Org. Description Engineer - Contract— Penalties
© 21124 116918 Sanitary Sewer Improvement (CSO) $2,830,795.00 $0.00 $0.00 $0.00
$2,830,795.00 $0.00 $0.00 $0.00
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Bid Summary (low to high bidder)

Contractor
Engineer's Estimate: $2,830,795.00
Diff From Low: $42,323.00

Graham Construction Bid: $2,788,472.00%
13210 Centennial Road, Suite 1 Diff From Low: $0.00
Omaha NE 68138- )

L. G. Roloff Construction Company, Inc. Bid: $3,412,739.89
10204 South 152nd Street Diff From Low: $624,267.89
Omaha NE 68138-3866

Number of Bids: ) 2
Low Bid: $2,788,472.00
" High Bid: $3,412,739.89
Average Bid:: $3,100,605.95

Page 3 of 15, 5/1/2015 1:24:49 PM, Bid Tabulation, Generated by: admin for project OPW 51995 (CSO)



Type Line# ltem# Description Quantity Price Total
1 8000.001 MOBILIZATION, PERMITS, BONDS AND INSURANCE
Engineeer's Estimate 1 @ $200,000.00 perlLS $200,000.00
Graham Construction $274,047.00 perlLS $274,047.00
L. G. Roloff Construction Company, Inc. $252,000.00 perlLS $252,000.00
2 8000.039 CONTRACTOR FIELD OFFICE )
Engineeer's Estimate 1 @ $25,000.00 perlLS $25,000.00
Graham Construction $32,500.00 per LS $32,500.00
L. G. Roloff Construction Company, Inc. $26,000.00 perlLS $26,000.00
3 8000.003 ENVIRONMENTAL ALLOWANCE
Engineeer's Estimate 1 @ $100,000.00 perlLS $100,000.00
Graham Construction ‘ $100,000.00 perlLS $100,000.00
L. G. Roloff Construction Company, Inc. $100,000.00 perlLS $100,000.00
4 8000.002 STORMWATER POLLUTION PREVENTION PLAN (SWPPP) MAINTENANCE ALLOWANCE ‘
Engineeer's Estimate 1 @ $50,000.00 perlLS $50,000.00
Graham Construction $50,000.00 perlLS $50,000.00
L. G. Roloff Construction Company, Inc. $50,000.00 per LS $50,000.00
5 8000.027 INSTALL TEMPORARY SECURITY FENCE
Engineeer's Estimate 57 @ $10.00 perLF $570.00
Graham Construction $7.50 perlLF $427.50
L. G. Roloff Construction Company, Inc. $4.33 perLF $246.81
6 0101.000 INSTALL SILT FENCE
Engineeer’s Estimate 1264 @ $3.00 perlLF $3,792.00
Graham Construction ; $2.10 perlLF $2,654.40
L. G. Roloff Construction Company, Inc. $2.75 perlLF $3,476.00
7 0101.020 INSTALL CURB INLET PROTECTION
Engineeer's Estimate 22 @ $85.00 EACH $1,870.00
Graham Construction $225.00 EACH $4,950.00
L. G. Roloff Construction Company, Inc. $175.00 EACH $3,850.00
8 0102.000 CLEARING AND GRUBBING - GENERAL
Engineeer's Estimate 1 @ $1,500.00 perlLS $1,500.00
Graham Construction $_35,000.00 perLS $35,000.00
L. G. Roloff Construction Company, Inc. $80,000.00 perlLS $80,000.00
9 0102.010 CLEARING AND GRUBBING TREES OVER 9" TO 18" DIAMETER
Engineeer's Estimate 4 @ $665.00 EACH $2,660.00
Graham Construction $400.00 EACH $1,600.00
L. G. Roloff Construction Company, Inc. $360.00 EACH $1,440.00
10 0102.020 CLEARING AND GRUBBING TREES OVER 18" TO 27" DIAMETER '
Engineeer's Estimate 3 @ $995.00 EACH $2,985.00
Graham Construction $700.00 EACH $2,100.00
L. G. Roloff Construction Company, Inc. $780.00 EACH $2,340.00
1 0102.200 TRIM TREE BRANCH
Engineeer's Estimate 8 @ $65.00 per LABOR HO $520.00
Graham Construction $125.00 per LABOR HO $1,000.00
L. G. Roloff Construction Company, Inc. $0.10 per LABOR HO $0.80
12 0103.001 REMOVE 12" OR SMALLER SEWER PIPE
Engineeer's Estimate 1147 @ $33.00 perlLF $37,851.00
Graham Construction $7.00 perLF $8,029.00
L. G. Roloff Construction Company, Inc. $9.50 perlF $10,896.50
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Type Line# Item# Description Quantity

Price Total

13 0103.002 REMOVE 15" TO 18" SEWER PIPE

Engineeer's Estimate 6 $35.00 perLF $210.00

Graham Construction $35.00 perlLF $210.00

L. G. Roloff Construction Company, Inc. $10.00 perLF $60.00
14 0103.003 REMOVE 21" TO 24" SEWER PIPE

Engineeer's Estimate 10 $38.00 perLF $380.00

Graham Construction $40.00 perLF $400.00

L. G. Roloff Construction Company, Inc. $11.00 perLF $110.00
15 8000.009 REMOVE ABANDONED UTILITY PIPE

Engineeer's Estimate 50 $2.00 perlLF $100.00

Graham Construction $17.00 perLF $850.00

L. G. Roloff Construction Company, Inc. $10.50 perLF $525.00
16 9000.016 REMOVE, CAP, REPLACE, EXISTING WATER SERVICE LINE

Engineeer's Estimate 20 $20.00 perlLF $400.00

Graham Construction $50.00 perlLF $1,000.00

L. G. Roloff Construction Company, Inc. $70.00 perLF $1,400.00
17 9000.017 REMOVE ABANDONED 6" WATER MAIN . ;

Engineeer's Estimate 845 $2.00 perlLF $1,690.00

Graham Construction $17.00 perLF $14,365.00

L. G. Roloff Construction Company, Inc. $10.50 per LF $8,872.50
18 9000.018 REMOVE ABANDONED 6" GAS MAIN

Engineeer's Estimate 712 $2.00 perlLF $1,424.00

Graham Construction $17.00 perLF $12,104.00

L. G. Roloff Construction Company, Inc. $10.50 perLF $7,476.00
19 0103.100 REMOVE MANHOLE »

Engineeer's Estimate 13 $670.00 EACH - $8,710.00

Graham Construction $850.00 EACH $11,050.00 ,

L. G. Roloff Construction Company, Inc. $525.00 EACH $6,825.00
20 0103.101 - REMOVE INLET

Engineeer's Estimate 23 $260.00 EACH $5,980.00

Graham Construction $550.00 EACH $12,650.00

L. G. Roloff Construction Company, Inc. $500.00 EACH $11,500.00
21 0104.000 ABANDON MANHOLE

Engineeer's Estimate 1 $715.00 EACH $715.00

Graham Construction $2,150.00 EACH - $2,150.00

L. G. Roloff Construction Company, Inc. $525.00 EACH $525.00
22 0104.530 CONSTRUCT 12" PIPE PLUG

Engineeer's Estimate 33 $46.00 EACH $1,518.00

Graham Construction $175.00 EACH $5,775.00

L. G. Roloff Construction Company, Inc. $135.00 EACH $4,455.00
23 0104.550 CONSTRUCT 18" PIPE PLUG

Engineeer's Estimate 4 $180.00 EACH $720.00

Graham Construction $250.00 EACH $1,000.00

L. G. Roloff Construction Company, Inc. $170.00 EACH $680.00
24 0104.560 CONSTRUCT 21" PIPE PLUG

Engineeer's Estimate 2 $335.00 EACH $670.00

Graham Construction $300.00 EACH $600.00

L. G. Roloff Construction Company, Inc. $210.00 EACH $420.00
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Type Line# Item# Description Quantity Price Total
25 0105.100 REMOVE PAVEMENT
Engineeer's Estimate 5392 $14.00 per SY $75,488.00
Graham Construction $4.25 per SY $22,916.00
L. G. Roloff Construction Company, Inc. $6.25 per SY $33,700.00
26 0105.110 REMOVE DRIVEWAY
Engineeer's Estimate 386 $14.00 per SY $5,404.00
Graham Construction $4.55 per SY $1,756.30
L. G. Roloff Construction Company, Inc. $5.75 per SY $2,219.50
27 0105.140 REMOVE SIDEWALK
Engineeer's Estimate 9489 $2.00 per SF $18,978.00
Graham Construction $0.60 per SF - $5,693.40
L. G. Roloff Construction Company, Inc. $1.10 per SF $10,437.90
28 0105.150 REMOVE MEDIAN SURFACING
Engineeer's Estimate 4875 $2.00 per SF $9,750.00
Graham Construction $0.70 per SF $3,412.50
L. G. Roloff Construction Company, Inc. $1.15 per SF $5,606.25
29 0105.160 REMOVE CURB _
Engineeer's Estimate 3708 $5.00 perLF $18,540.00
Graham Construction $2.50 perlLF $9,270.00
L. G. Roloff Construction Company, Inc. $5.00 perLF $18,540.00
30 0105.165 REMOVE INTEGRAL CURB
Engineeer's Estimate 1059 $3.00 perlLF $3,177.00
Graham Construction $3.25 perlLF $3,441.75
L. G. Roloff Construction Company, Inc. $9.50 perlLF $10,060.50
31 9000.031 REMOVE EXISTING GRAVEL DRIVEWAY
Engineeer's Estimate 525 $5.00 per SY $2,625.00
. Graham Construction $4.00 per SY $2,100.00
L. G. Roloff Construction Company, Inc. $7.50 per SY $3,937.50 .
32 0105.200 SAW CUT - FULL DEPTH
Engineeer's Estimate 1535 $6.00 perLF $9,210.00
Graham Construction $3.50 perLF $5,372.50
L. G. Roloff Construction Company, Inc. $4.80 perLF $7,368.00
33 0201.000 EXCAVATION ON-SITE
Engineeer's Estimate 4232 $12.00 perCY $50,784.00
Graham Construction $3.50 perCY $14,812.00
L. G. Roloff Construction Company, Inc. $7.35 perCY $31,105.20
34 0201.100 EXCAVATION HAUL-OFF .
Engineeer's Estimate 2116 $20.00 perCY $42,320.00
Graham Construction $16.50 per CY $34,914.00
L. G. Roloff Construction Company, Inc. $16.60 perCY $35,125.60
35 0202.100 SUBGRADE PREPARATION
Engineeer's Estimate 6447 $6.00 per SY $38,682.00
Graham Construction ' $3.45 per SY $22,242.15
L. G. Roloff Construction Company, Inc. $3.50 per SY $22,564.50
36 0202.200 UNSUITABLE SUBGRADE MATERIAL
Engineeer's Estimate 578 $22.00 perCY $12,716.00
Graham Construction $30.00 perCY $17,340.00
L. G. Roloff Construction Company, Inc. $32.21 perCY $18,617.38
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Type Line# Item# Description Quantity Price Total

37 0201.300 EMBANKMENT - BORROW

Engineeer's Estimate 2116 @ $16.00 per CY $33,856.00

Graham Construction ’ $19.25 perCY $40,733.00

L. G. Roloff Construction Company, Inc. $16.60 perCY $35,125.60
38 0204.000 CONSTRUCT FLOWABLE FILL - 50-75 PSlI

Engineeer's Estimate . 101 @ $78.00 perCY $7,878.00

Graham Construction $145.00 per CY $14,645.00

L. G. Roloff Construction Company, Inc. $132.00 perCY $13,332.00
39 0301.000 CONSTRUCT AGGREGATE SUBBASE COURSE

Engineeer's Estimate 148 ' @ $38.00 per TON $5,624.00

Graham Construction $30.00 per TON $4,440.00

L. G. Roloff Construction Company, inc. $28.00 per TON $4,144.00
40 9000.040 INSTALL FLEXTERRA

_ Engineeer's Estimate 1000 @ $3.00 per SY $3,000.00

Graham Construction $1.35 perSY $1,350.00

L. G. Roloff Construction Company, Inc. $1.31 per SY $1,310.00
41 0501.000 CONSTRUCT 6-INCH CONCRETE PAVEMENT (TYPE L65)

Engineeer's Estimate 552 @ $43.00 per SY $23,736.00

Graham Construction $45.15 per SY $24,922.80

L. G. Roloff Construction Company, Inc. $46.11 per SY $25,452.72
42 0501.001 CONSTRUCT 7-INCH CONCRETE PAVEMENT (TYPE L65)

Engineeer's Estimate 5738 @ $68.00 per SY $390,184.00

Graham Construction $36.25 per SY $208,002.50

L. G. Roloff Construction Company, inc. $47.50 per SY $272,555.00
43 0501.004 CONSTRUCT 10-INCH CONCRETE PAVEMENT (TYPE L65)

Engineeer's Estimate 157 @ $70.00 per SY $10,990.00

Graham Construction $76.65 per SY $12,034.05 ¢

L. G. Roloff Construction Company, Inc. $77.27 per SY $12,131.39
44 0501.200 CONSTRUCT 6-INCH CONCRETE DRIVEWAY (TYPE L65)

Engineeer's Estimate 556 @ $43.00 per SY $23,908.00

Graham Construction $49.05 per SY $27,271.80

L. G. Roloff Construction Company, Inc. $50.10 per SY $27,855.60
45 9000.045 CONSTRUCT 5-INCH PCC SIDEWALK

Engineeer's Estimate 9513 @ $5.00 per SF $47,565.00

Graham Construction $4.35 per SF $41,381.55

L. G. Roloff Construction Company, Inc. $4.40 per SF $41,857.20
46 9000.046 CONSTRUCT CONCRETE SPEED HUMP

Engineeer's Estimate 2 @ $14,000.00 EACH $28,000.00

Graham Construction . $7,700.00 EACH $15,400.00

L. G. Roloff Construction Company, Inc. $7,550.00 EACH $15,100.00
47 0501.400 ADJUST UTILITY VALVE TO GRADE

Engineeer's Estimate 3 @ $400.00 EACH $1,200.00

Graham Construction $200.00 EACH $600.00

L. G. Roloff Construction Company, Inc. $155.00 EACH $465.00
48 0503.201 CONSTRUCT 6-INCH IMPRINTED PCC SURFACING .

Engineeer's Estimate 88 @ $30.00 per SF $2,640.00

Graham Construction $7.55 per SF $664.40

L. G. Roloff Construction Company, Inc. $7.71 per SF $678.48
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Type Line# ltem# Description Quantity Price Total

49 9000.049 CONSTRUC 4-INCH PCC MEDIAN SURFACING

Engineeer's Estimate 4929 @ $5.00 per SF $24,645.00

Graham Construction $6.45 per SF $31,792.05

L. G. Roloff Construction Company, Inc. $6.56 per SF $32,334.24
50 9000.050 CONSTRUCT COMBINATION CURB AND GUTTER

Engineeer's Estimate ) 1302 @ $40.00 perLF $52,080.00

Graham Construction $24.30 perlLF $31,638.60

L. G. Roloff Construction Company, Inc. $25.00 perLF $32,550.00
51 0504.000 CONSTRUCT CURB RAMP

Engineeer's Estimate 1254 @ $7.00 per SF $8,778.00

Graham Construction $8.95 per SF $11,223.30

L. G. Roloff Construction Company, Inc. $9.10 per SF $11,411.40
52 0504.100 CONSTRUCT DETECTABLE WARNING PANEL

Engineeer's Estimate 352 @ $23.00 per SF $8,096.00

Graham Construction $14.45 per SF $5,086.40

_ L. G. Roloff Construction Company, Inc. $14.75 per SF $5,192.00

53 0705.400 iNSTALL CURB STOP AND CURB BOX

Engineeer's Estimate 1 @ $500.00 EACH $500.00

Graham Construction $500.00 EACH $500.00

L. G. Roloff Construction Company, Inc. $541.00 EACH $541.00
54 8000.018 INSTALL NEW CURB STOP AND EXISINT CURBE BOX

Engineeer's Estimate 1 @ $500.00 EACH $500.00

Graham Construction $500.00 EACH $500.00

L. G. Roloff Construction Company, inc. $411.00 EACH $411.00
55 9000.055 REMOVE LIMESTONE RETAINING WALL

Engineeer's Estimate 239 @ $15.00 per SF $3,585.00

Graham Construction $7.50 per SF $1,792.50

L. G. Roloff Construction Company, Inc. $4.50 per SF $1,075.50
56 0605.000 CONSTRUCT SEGMENTAL RETAINING WALL

Engineeer's Estimate ’ 374 @ $150.00 per SF $56,100.00

Graham Construction $21.50 per SF $8,041.00

L. G. Roloff Construction Company, inc. $24.00 per SF $8,976.00
57 0702.051 CONSTRUCT 15" RCP, CLASS il

Engineeer's Estimate 222 @ $52.00 perlF $11,544.00

Graham Construction $71.00 . per LF $15,762.00

L. G. Roloff Construction Company, Inc. $84.35 per LF $18,725.70
58 0702.052 CONSTRUCT 18" RCP, CLASS Il

Engineeer's Estimate 592 @ $55.00 perlLF $32,560.00

Graham Construction $75.00 perlF $44,400.00

L. G. Roloff Construction Company, Inc. $87.15 perLF $51,592.80
59 0701.001 CONSTRUCT AGGREGATE BEDDING FOR 15" STORM SEWER PIPE

Engineeer's Estimate 222 @ $9.00 perLF $1,998.00

Graham Construction $5.35 perLF $1,187.70

L. G. Roloff Construction Company, Inc. $5.80 perLF $1,287.60
60 0701.002 CONSTRUCT AGGREGATE BEDDING FOR 18" STORM SEWER PIPE

Engineeer's Estimate 592 @ $9.00 perlLF $5,328.00

Graham Construction ’ $5.50 perLF $3,256.00

L. G. Roloff Construction Company, Inc. $6.75 perLF $3,996.00
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Type Line# Item# Description Quantity Price . Total

61 0702.283 CONSTRUCT 12" CONCRETE COLLAR

Engineeer's Estimate 2 $1,500.00 EACH $3,000.00

Graham Construction $350.00 EACH $700.00

L. G. Roloff Construction Company, Inc. $235.00 EACH $470.00
62 0702.286 CONSTRUCT 18" CONCRETE COLLAR

Engineeer's Estimate 3 $1,600.00 EACH $4,800.00

Graham Construction $400.00 EACH $1,200.00

L. G. Roloff Construction Company, Inc. $320.00 EACH $960.00
63 0702.294 CONSTRUCT 54" CONCRETE COLLAR

Engineeer's Estimate 1 $3,500.00 EACH $3,500.00

Graham Construction $1,150.00 EACH $1,150.00

L. G. Roloff Construction Company, Inc. $2,220.00 EACH $2,220.00
64 0702.295 CONSTRUCT 60" CONCRETE COLLAR

Engineeer's Estimate 5 $3,800.00 EACH $19,000.00

Graham Construction $1,200.00 EACH $6,000.00

L. G. Roloff Construction Company, Inc. $2,500.00 EACH $12,500.00
65 0702.780 CONSTRUCT CURB INLET - TYPE |

Engineeer's Estimate 17 $3,900.00 EACH $66,300.00

Graham Construction $3,320.00 EACH $56,440.00

L. G. Roloff Construction Company, Inc. $3,400.00 EACH $57,800.00
66 0702.791 CONSTRUCT GRATE INLET - TYPE "A" DOUBLE

Engineeer's Estimate 7 $4,600.00 EACH $32,200.00

Graham Construction $5,300.00 EACH $37,100.00

L. G. Roloff Construction Company, Inc. $4,450.00 EACH $31,150.00
67 0702.795 CONSTRUCT GRATE INLET - TYPE "B-B" SINGLE

Engineeer's Estimate 1 $4,300.00 EACH $4,300.00

Graham Construction $2,325.00 EACH $2,325.00

L. G. Roloff Construction Company, Inc. $3,370.00 EACH $3,370.00
68 0703.091 . CONSTRUCT 8" VCP SANITARY SEWER PIPE

Engineeer's Estimate 44 $40.00 perLF $1,760.00

Graham Construction $115.00 perLF $5,060.00

L. G. Roloff Construction Company, Inc. $168.00 perLF $7,392.00
69 0703.093 CONSTRUCT 12" VCP SANITARY SEWER PIPE

Engineeer's Estimate 45 $46.00 perLF $2,070.00

Graham Construction $120.00 perlLF $5,400.00

L. G. Roloff Construction Company, Inc. $182.00 perLF $8,190.00
70 0703.094 CONSTRUCT 15" VCP SANITARY SEWER PIPE

Engineeer's Estimate 1490 $52.00 perLF $77,480.00

Graham Construction $69.00 perlLF $102,810.00

L. G. Roloff Construction Company, Inc. $115.00 perLF $171,350.00
7 0703.096 CONSTRUCT 21" VCP SANITARY SEWER PIPE

Engineeer's Estimate 164 $87.00 perLF $14,268.00

Graham Construction $180.00 perLF $29,520.00

L. G. Roloff Construction Company, Inc. $288.00 perlLF $47,232.00
72 0703.097 CONSTRUCT 24" VCP SANITARY SEWER PIPE

Engineeer's Estimate 403 $92.00 perlLF $37,076.00

Graham Construction $196.00 perLF $78,988.00

L. G. Roloff Construction Company, Inc. $182.50 perlLF
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Type Line# Item# Description Quantity Price Total

73 9000.073 CONSTRUCT AGGREGATE BEDDING FOR 6" PVC SEWER PIPE .

Engineeer's Estimate 193 @ $7.00 perLF $1,351.00

Graham Construction $6.00 perLF $1,158.00

L. G. Roloff Construction Company, Inc. $3.70 perlLF $714.10
74 0701.200 CONSTRUCT AGGREGATE BEDDING FOR 8" VCP SEWER PIPE

Engineeer's Estimate 44 ' @ $8.00 perLF $352.00

Graham Construction $8.00 perlF $352.00

L. G. Roloff Construction Company, Inc. $4.00 perLF $176.00
75 0701.201 CONSTRUCT AGGREGATE BEDDING FOR 12" VCP SEWER PIPE

Engineeer's Estimate 45 @ $8.00 perlLF $360.00

Graham Construction $9.00 perLF $405.00

L. G. Roloff Construction Company, Inc. $9.80 perLF $441.00
76 0701.202 CONSTRUCT AGGREGATE BEDDING FOR 15" VCP SEWER PIPE

Engineeer's Estimate 1490 @ $9.00 perlLF $13,410.00

Graham Construction : $12.00 perLF $17,880.00

L. G. Roloff Construction Company, Inc. $11.25 perLF $16,762.50

; 77 0701.204 CONSTRUCT AGGREGATE BEDDING FOR-21" VCP SEWER PIPE

Engineeer's Estimate 164 @ $10.00 perLF $1,640.00

Graham Construction $20.50 perLF $3,362.00

L. G. Roloff Construction Company, Inc. $16.10 perLF $2,640.40
78 0701.205 CONSTRUCT AGGREGATE BEDDING FOR 24" VCP SEWER PIPE

Engineeer's Estimate 403 @ $10.00 perlLF $4,030.00

Graham Construction $22.00 perlLF $8,866.00

L. G. Roloff Construction Company, Inc. $17.35 perlF $6,992.05
79 9000.079 CONSTRUCT 15" X 6" WYE

Engineeer's Estimate 16 @ $75.00 EACH $1,200.00

Graham Construction $750.00 EACH $12,000.00

L. G. Roloff Construction Company, Inc. $596.00 EACH $9,536.00
80 0703.230 RECONNECT SANITARY SERVICE

Engineeer's Estimate 193 _ @ $150.00 perLF $28,950.00

Graham Construction $87.50 perLF $16,887.50

L. G. Roloff Construction Company, Inc. ) $115.00 perlF $22,195.00
81 0702.770 RECONSTRUCT MANHOLE

Engineeer's Estimate 10 @ $1,500.00 per VF $15,000.00

Graham Construction $450.00 per VF $4,500.00

L. G. Roloff Construction Company, Inc. $480.00 per VF $4,800.00
82 0702.749 CONSTRUCT 108" I.D. STORM MANHOLE

Engineeer's Estimate M @ $1,600.00 per VF $65,600.00

Graham Construction : $1,700.00 per VF $69,700.00

L. G. Roloff Construction Company, Inc. $1,800.00 per VF $73,800.00
83 1 0703.260 CONSTR/UCT 54" |.D. SANITARY MANHOLE

Engineeer's Estimate 105 @ $600.00 per VF $63,000.00

Graham Construction $636.00 per VF $66,780.00

L. G. Roloff Construction Company, Inc. $550.00 per VF $57,750.00
84 0703.261 CONSTRUCT 60" I.D. SANITARY MANHOLE

Engineeer's Estimate 55 @ $675.00 per VF $37,125.00

Graham Construction $575.00 per VF $31,625.00

L. G. Roloff Construction Company, Inc. $850.00 per VF $46,750.00
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85 0703.267 CONSTRUCT 96" .D. SANITARY MANHOLE

Engineeer's Estimate 29 @ $775.00 per VF $22,475.00

Graham Construction $1,250.00 per VF $36,250.00

L. G. Roloff Construction Company, Inc. $1,550.00 per VF $44,950.00
86 0703.280 ADJUST MANHOLE TO GRADE

Engineeer's Estimate 3 @ $850.00 EACH $2,550.00

Graham Construction $300.00 EACH $900.00

L. G. Roloff Construction Company, Inc. $250.00 EACH $750.00
87 0703.290 RECONSTRUCT MANHOLE

Engineeer's Estimate 10 @ $1,500.00 per VF $15,000.00

Graham Construction $450.00  per VF $4,500.00

L. G. Roloff Construction Company, Inc. $480.00 per VF $4,800.00
88 - 0703.301 CONSTRUCT 8" DIAMETER DROP CONNECTION ‘

Engineeer's Estimate - 37 @ $475.00 per VF $17,575.00

Graham Construction ) $225.00 per VF $8,325.00

L. G. Roloff Construction Company, Inc. ) $260.00 per VF $9,620.00
89 0703.304 CONSTRUCT 15" DIAMETER DROP CONNECTION

Engineeer's Estimate 8 @ $500.00 per VF $4,000.00 .

Graham Construction $400.00 per VF $3,200.00

L. G. Roloff Construction Company, Inc. $425.00 per VF $3,400.00
90 0703.305 CONSTRUCT 18" DIAMETER DROP CONNECTION

Engineeer's Estimate 6 @ $780.00 per VF $4,680.00

Graham Construction $665.00 per VF $3,990.00

L. G. Roloff Construction Company, Inc. $590.00 per VF $3,540.00
91 9000.091 CONSTRUCT 21" DIAMETER DROP CONNECTION

Engineeer's Estimate 13 @ $800.00 per VF $10,400.00

Graham Construction $875.00 per VF $11,375.00

L. G. Roloff Construction Company, Inc. $620.00 per VF $8,060.00
92 0703.310 INSTALL EXTERNAL FRAME SEAL

Engineeer's Estimate . 20 @ $550.00 EACH $11,000.00

Graham Construction $465.00 EACH $9,300.00
, L. G. Roloff Construction Company, Inc. $410.00 EACH $8,200.00

93 1004.010 INSTALL EXTERNAL FRAME SEAL ON EXISTING MANHOLE _

Engineeer's Estimate 5 @ $900.00 EACH $4,500.00

Graham Construction $475.00 EACH $2,375.00

L. G. Roloff Construction Company, Inc. $960.00 EACH $4,800.00
94 9000.094 INSTALL MANHOLE RING COLLAR

Engineeer's Estimate 6 @ $750.00 EACH $4,500.00

Graham Construction $650.00 EACH $3,900.00

L. G. Roloff Construction Company, Inc. $300.00 EACH $1,800.00
95 9000.095 . EXTERNAL FRAME SEAL EXISTING MANHOLE PAVED

Engineeer's Estimate 60 @ $900.00 EACH $54,000.00

Graham Construction $465.00 EACH $27,900.00

L. G. Roloff Construction Company, Inc. $960.00 EACH $57,600.00
96 9000.096 EXTERNAL FRAM SEAL EXISTING MANHOLE UNPAVED

Engineeer's Estimate 10 @ $525.00 EACH $5,250.00

Graham Construction $465.00 EACH $4,650.00

L. G. Roloff Construction Company, Inc. $925.00 EACH $9,250.00
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97 8000.034 EXTERNAL FRAME SEAL PAVEMENT REMOVAL AND REPLACEMENT

Engineeer's Estimate 65 @ $250.00 EACH $16,250.00

Graham Construction , $950.00 EACH $61,750.00

L. G. Roloff Construction Company, Inc. $695.00 EACH $45,175.00
98 0705.000 RELOCATE WATER METER AND WATER METER MANHOLE

Engineeer's Estimate 6 @ $300.00 EACH $1,800.00

Graham Construction $4,200.00 EACH $25,200.00

L. G. Roloff Construction Company, Inc. $3,000.00 EACH $18,000.00
99 0705.500 INSTALL 3/4" COPPER PIPE

Engineeer's Estimate 60 @ $15.00 perLF $900.00

Graham Construction $19.50 perLF $1,170.00

L. G. Roloff Construction Company, Inc. $50.25 per LF $3,015.00
100 0705.550 INSTALL 1" COPPER PIPE

' Engineeer's Estimate 60 @ $20.00 perlLF $1,200.00

Graham Construction $21.50 perLF $1,290.00

L. G. Roloff Construction Company, Inc. $52.00 perLF $3,120.00
101 0706.000 PERFORM CCTV PIPELINE INSPECTION

Engineeer's Estimate 1000 @ $2.00 perLF $2,000.00

Graham Construction $1.56 perlLF $1,560.00

L. G. Roloff Construction Company, Inc. $2.75 perLF $2,750.00
102 0706.100 CLEAN SANITARY SEWER PIPE

Engineeer's Estimate 1000 @ $1.00 perLF $1,000.00

Graham Construction $1.35 perLF $1,350.00

L. G. Roloff Construction Company, Inc. $1.10 perLF - $1,100.00
103 0705.600 - CONSTRUCT 3/4" WATER MAIN TAP

Engineeer's Estimate 6 @ $350.00 EACH $2,100.00

Graham Construction $1,350.00 EACH $8,100.00

L. G. Roloff Construction Company, Inc. $600.00 EACH $3,600.00
104 0705.650 CONSTRUCT 1" WATER MAIN TAP

Engineeer's Estimate 6 @ $500.00 EACH $3,000.00

Graham Construction $1,350.00 EACH $8,100.00

L. G. Roloff Construction Company, Inc. $670.00 EACH $4,020.00
105 0801.000 REMOVE TOPSOIL

Engineeer's Estimate 4707 @ $2.00 perSY $9,414.00

Graham Construction $0.55 per SY $2,588.85

L. G. Roloff Construction Company, Inc. $3.75 per SY $17,651.25
106 0801.100 PLACE TOPSOIL

Engineeer's Estimate 4707 @ $3.00 per SY $14,121.00

Graham Construction $0.60 per SY $2,824.20

L. G. Roloff Construction Company, Inc. $6.75 per SY $31,772.25
107 0803.000 INSTALL ROLLED EROSION CONTROL, TYPE |

Engineeer's Estimate 8776 @ $8.00 per SY $70,208.00

Graham Construction $1.75 per SY $15,358.00

L. G. Roloff Construction Company, Inc. $1.47 per SY $12,900.72
108 0803.001 INSTALL ROLLED EROSION CONTROL, TYPE Il

Engineeer's Estimate 826 @ $8.00 per SY $6,608.00

Graham Construction ) $1.85 per SY $1,528.10

L. G. Roloff Construction Company, Inc. $2.73 per SY $2,254.98
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109 0803.102 INSTALL TURF REINFORCEMENT MAT, TYPE C

Engineeer's Estimate 516 @ $14.00 per SY $7,224.00

Graham Construction $4.55 per SY $2,347.80

L. G. Roloff Construction Company, Inc. $5.46 per SY $2,817.36
110 0804.000 INSTALL SODDING

Engineeer's Estimate 5273 @ $7.00 per SY $36,911.00

Graham Construction $6.50 per SY $34,274.50

L. G. Roloff Construction Company, Inc. $9.51 per SY $50,146.23
11 9000.111 BORE AND JACK 30" R.C. SANITARY SEWER PIPE

Engineeer's Estimate 106 @ $1,400.00 per LF $148,400.00

Graham Construction $2,100.00 perlLF $222,600.00

L. G. Roloff Construction Company, Inc. $1,425.00 perLF $151,050.00
112 8000.012 EXCAVATE AND EXPOSE EXISTING UTILITY

Engineeer's Estimate 1 @ $1,500.00 EACH $1,500.00

Graham Construction $1,750.00 EACH $1,750.00

L. G. Roloff Construction Company, Inc. $4,480.00 EACH $4,480.00
113 8000.040 RENTAL OF LOADER, FULLY OPERATED

Engineeer's Estimate 40 @ $280.00 per HR $11,200.00

Graham Construction $125.00 per HR $5,000.00

L. G. Roloff Construction Company, Inc. $136.00 perHR $5,440.00
114 8000.041 RENTAL OF SKID LOADER, FULLY OPERATED

Engineeer's Estimate 40 @ $110.00 per HR $4,400.00

Graham Construction $85.00 per HR $3,400.00

L. G. Roloff Construction Company, Inc. $95.00 per HR $3,800.00
115 8000.042 RENTAL OF DUMP TRUCK, FULLY OPERATED

Engineeer's Estimate 40 @ $114.00 per HR $4,560.00

Graham Construction $95.00 per HR $3,800.00

L. G. Roloff Construction Company, Inc. $100.00 perHR $4,000.00
116 8000.043 RENTAL OF CRAWLER BACKHOE, FULLY OPERATED

Engineeer's Estimate 40 @ $280.00 per HR $11,200.00

Graham Construction $150.00 per HR $6,000.00

L. G. Roloff Construction Company, Inc. $180.00 per HR $7,200.00

17 9000.117 REMOVE AND REPLACE GUARD POSTS WITH SWINGING BAR BARRIER @ GRAVEL DRIVE

Engineeer's Estimate 1 ' @ $2,000.00 perlLS $2,000.00

Graham Construction $2,150.00 perlLS $2,150.00

L. G. Roloff Construction Company, Inc. $1,530.00 perLS $1,530.00
118 9000.118 REMOVE ABANDONED SCORE BOARD - DILL FIELD

Engineeer's Estimate 1 @ $2,500.00 perlLS $2,500.00

Graham Construction $1,600.00 perlLS $1,600.00

L. G. Roloff Construction Company, Inc. $3,600.00 perlLS $3,600.00
119 0103.400 REMOVE FENCE

Engineeer's Estimate 76 @ $10.00 perlLF $760.00

Graham Construction $7.50 perlLF $570.00

L. G. Roloff Construction Company, Inc. $7.65 perLF $581.40
120 0808.001 - CONSTRUCT 48" CHAIN LINK FENCE

Engineeer's Estimate ‘ 57 @ $18.00 perLF $1,026.00

Graham Construction $31.00 perLF $1,767.00

L. G. Roloff Construction Company, Inc. $31.65 perlLF $1,804.05
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121 9000.121 INSTALL GRIT CHAMBER STRUCTURE L1 WITH FLATTOP AND SQUARE HATCH
Engineeer's Estimate 1 @ $21,000.00 EACH $21,000.00
Graham Construction $175,000.00 EACH $175,000.00
L. G. Roloff Construction Company, Inc. $125,000.00 EACH $125,000.00
122 9000.122 RAISE GRADE AND NEW ACCESS CASTING FOR SIPHON STRUCTURE 0225016
Engineeer's Estimate 1 @ $5,000.00 perlLS $5,000.00
Graham Construction $2,005.00 perlLS $2,005.00
L. G. Roloff Construction Company, Inc. $8,500.00 per LS $8,500.00
123 9000.123 ADD BARREL SECTION WITH NEW FLATTOP AND ACCESS HATCH FOR MANHOLL 0225033
Engineeer's Estimate 1 @ $6,500.00 perlLS $6,500.00
Graham Construction ‘ $10,000.00 perlLS $10,000.00
L. G. Roloff Construction Company, Inc. $12,000.00 perLS $12,000.00
124 8000.017 BYPASS PUMPING
/ Enginecer's Estimate 1 @ $35,000.00 per LS $35,000.00
Graham Construction $75,000.00 perlLS $75,000.00
L. G. Roloff Construction Company, Inc. $112,000.00 perlLS $112,000.00
125 9000.125 12" FLOWMETER ]
Engineeer's Estimate 1 @ $6,000.00 perlLS $6,000.00
Graham Construction - $7,565.00 perlLS $7,565.00
L. G. Roloff Construction Company, Inc. $11,000.00 perlS $11,000.00
126 9000.126 21" FLOWMETER
Engineeer's Estimate 1 @ $7,200.00 perLS $7,200.00
Graham Construction $8,110.00 perlLS $8,110.00
L. G. Roloff Construction Company, Inc. $11,000.00 perlLS $11,000.00
127 9000.127 30" FLOWMETER
Engineeer's Estimate 1 @ $8,700.00 perlLS $8,700.00
Graham Construction $8,110.00 perlLS $8,110.00
L. G. Roloff Construction Company, Inc. $11,000.00 perlLS $11,000.00
128 9000.128 CONNECT NEW 24" SANITARY SEWER PIPE TO EXISTING STRUCTURE 0225033
Engineeer's Estimate 1 @ $2,700.00 EACH $2,700.00
Graham Construction $2,750.00 EACH $2,750.00
L. G. Roloff Construction Company, Inc. $1,600.00 EACH $1,600.00
129 9000.129 CONSTRUCT 12" IN-PIPE BACKFLOW PREVENTION CHECK VALVE
Engineeer's Estimate 1 : @ $2,500.00 EACH $2,500.00
Graham Construction $2,500.00 EACH $2,500.00
L. G. Roloff Construction Company, Inc. $3,550.00 EACH $3,550.00
130 9000.130 ; INSTALL BOLT-DOWN FRAME AND COVER
Engineeer's Estimate 2 @ $600.00 EACH $1,200.00
Graham Construction $550.00 EACH $1,100.00
L. G. Roloff Construction Company, Inc. $650.00 EACH ~ $1,300.00
131 8000.015 DEWATERING
Engineeer's Estimate 1 , @ $22,000.00 perlLS $22,000.00
Graham Construction $30,000.00 perlLS $30,000.00
L. G. Roloff Construction Company, Inc. $29,500.00 perlS $29,500.00
132 8000.038 CSO PROJECT IDENTIFICATION SIGN .
Engineeer's Estimate 2 @ $1,000.00 EACH $2,000.00
Graham Construction : $500.00 EACH $1,000.00
L. G. Roloff Construction Company, Inc. $650.00 EACH $1,300.00
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133 8000.036 SWPPP NOTIFICATION SIGN
Engineeer's Estimate 1 @ $1,000.00 EACH $1,000.00
Graham Construction $400.00 EACH $400.00
L. G. Roloff Construction Company, Inc. $182.00 EACH $182.00
134 8000.026 INSTALL TEMPORARY SAFETY FENCE
Engineeer's Estimate 624 @ $4.00 perLF $2,496.00
Graham Construction $3.00 perLF $1,872.00
L. G. Roloff Construction Company, Inc. $5.00 perlLF $3,120.00
135 9000.135 TRAFFIC CONTROL - AMES AVENUE
Engineeer's Estimate 60 @ $425.00 per DAY $25,500.00
Graham Construction $100.00 per DAY $6,000.00
L. G. Roloff Construction Company, Inc. $101.50 per DAY $6,090.00
136 9000.136 TRAFFIC CONTROL - 63RD STREET '
Engineeer's Estimate : 120 @ $425.00 per DAY $51,000.00
Graham Construction ) $185.00 per DAY $22,200.00
L. G. Roloff Construction Company, Inc. $186.50 per DAY $22,380.00
137 9000.137 INSTALL TEMPORARY PAINT MARKING
Engineeer's Estimate » 3203 @ $2.00 perLF $6,406.00
Graham Construction $1.30 perLF $4,163.90
L. G. Roloff Construction Company, Inc. $1.31 perLF $4,195.93
138 9000.138 FURNISH FLASHING ARROW PANEL
Engineeer's Estimate 120 @ $100.00 per DAY $12,000.00
Graham Construction $32.10 per DAY $3,852.00
L. G. Roloff Construction Company, Inc. $32.75 per DAY $3,930.00
139 1004.030 INSTALL SOLID MANHOLE COVER
Engineeer's Estimate . 73 @ $375.00 EACH $27,375.00
Graham Construction $295.00 EACH $21,535.00
L. G. Roloff Construction Company, Inc. $278.00 EACH $20,294.00
140 1101.000 PUBLIC INFORMATION SERVICES »
Engineeer's Estimate 1 @ $50,000.00 perlLS $50,000.00
Graham Construction . ‘ $48,000.00 perlLS $48,000.00
L. G. Roloff Construction Company, Inc. $437,000.00 perlLS $437,000.00
(LINES 1 Through 140 INCLUSIVE)
Bid Tabulation, gener: admin on 5/1/2015 1:24:50 PM for project OPW 51995 (CSO)
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Bid Tabulation

Public Works Department
Omaha, Nebraska

Wednesday, April 29, 2015

Project Summary

English Yes

OPW 52523 RN
Metric: No

Description:  Cole Creek East Intercepter Replacement (Sanitary) Rebid

Start Date: Completion Date:
Labor Release Date: )
Field Book Number: ‘ Test Core Lengths:
Council Resolution: Adoption Date:
Percent Reserve Due: 10.0%
Percent Complete: 0.0% Percent Time Used: 0.0%

Engineer's Total: $2,960,220.00
Contract Total ~$0.00
Total Penalties: $0.00
Total Payments: $0.00

Contractor:

Phone #:
Fax #:
Email address:

Page 1 of 9, 4/29/2015 2:20:20 PM, Bid Tabulation, Generated by: admin for project OPW 52523 RN



Account/Funding Summary

Fund Org. Description Engineer Contract —Penalties—Payments———
21124 116918 Sanitary Sewer Improvement (CSO) $2,960,220.00 - $0.00 $0.00 $0.00
$2,960,220.00 $0.00 $0.00 $0.00
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Bid Summary (low to high bidder)

———Contractor
CLiVi

Engineer's Estimate: $2,960,220.00
Diff From Low: $556,113.15

Graham Construction Bid: $2,404,106.85
13210 Centennial Road, Suite 1 Diff From Low: $0.00
Omaha NE 68138-

L. G. Roloff Construction Company, Inc. Bid: $2,470,253.67
10204 South 152nd Street . Diff From Low: $66,146.82
Omaha NE 68138-3866

Number of Bids: 2
Low Bid: $2,404,106.85
High Bid: $2,470,253.67
Average Bid:: $2,437,180.26
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500 0101.000 ~ INSTALL SILT FENCE
Engineeer's Estimate 2731 @ $3.00 perLF $8,193.00
Graham Construction $2.10 perLF $5,735.10
L. G. Roloff Construction Company, Inc. $2.73 perlLF $7,455.63
501 0102.000 ~ CLEARING AND GRUBBING - GENERAL .
’ Engineeer's Estimate : 1 @ $4,600.00 perLS $4,600.00
Graham Construction $27,500.00 perlLS $27,500.00
L. G. Roloff Construction Company, Inc. $55,000.00 perLS $55,000.00
502 0102.010 ~ CLEARING AND GRUBBING TREES OVER 9" TO 18" DIAMETER
Engineeer's Estimate 1 @ $660.00 EACH $660.00
Graham Construction $400.00 EACH . $400.00
L. G. Roloff Construction Company, Inc. $360.00 EACH $360.00
503 0102.020 CLEARING AND GRUBBING TREES OVER 18" TO 27" DIAMETER )
Engineeer's Estimate 1 @ $995.00 EACH $995.00
Graham Construction $750.00 EACH $750.00
L. G. Roloff Construction Company, Inc. $780.00 EACH $780.00
504 8000.026 INSTALL TEMPORARY SAFETY FENCE
Engineeer's Estimate 2435 @ $4.00 perlF $9,740.00
Graham Construction $3.00 perLF $7,305.00
L. G. Roloff Construction Company, Inc. $3.30 perlLF $8,035.50
505 0103.020 REMOVE 18" OR SMALLER CULVERT PIPE
Engineeer's Estimate 185 @ $37.00 perlLF $6,845.00
Graham Construction $15.00 perLF $2,775.00
L. G. Roloff Construction Company, Inc. : $13.10 perlF $2,423.50
506 0103.100 REMOVE MANHOLE
Engineeer's Estimate 1 @ $720.00 EACH $720.00
Graham Construction $850.00 EACH $850.00
L. G. Roloff Construction Company, Inc. $525.00 EACH $525.00
507 8000.009 REMOVE ABANDONED UTILITY PIPE
Engineeer's Estimate 50 @ $2.00 perLF $100.00
Graham Construction $15.00 perLF $750.00
L. G. Roloff Construction Company, Inc. $10.50 perLF $525.00
508 0104.510 CONSTRUCT 8" PIPE PLUG ‘
Engineeer's Estimate 2 @ $90.00 EACH $180.00
Graham Construction $185.00 EACH $370.00
L. G. Roloff Construction Company, Inc. $135.00 EACH $270.00
509 0104.550 CONSTRUCT 18" PIPE PLUG )
Engineeer's Estimate 5 @ $180.00 EACH $900.00
Graham Construction $290.00 EACH $1,450.00
L. G. Roloff Construction Company, Inc. : $170.00 EACH $850.00
510 0105.100 REMOVE PAVEMENT
Engineeer's Estimate : 2422 @ $14.00 per SY $33,908.00
Graham Construction i $3.50 per SY $8,477.00
L. G. Roloff Construction Company, Inc. $6.25 per SY $15,137.50
511 0105.110 REMOVE DRIVEWAY
Engineeer's Estimate 339 @ $14.00 per SY $4,746.00
Graham Construction $5.50 per SY $1,864.50
L. G. Roloff Construction Company, Inc. ' $5.75 per SY $1,949.25
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512 0105.140 REMOVE SIDEWALK
Engineeer's Estimate 1603 @ $2.00 per SF $3,206.00
Graham Construction $0.75 per SF $1,202.25
_ L. G. Roloff Construction Company, Inc. $1.10 per SF ‘ $1,763.30
513 0105.160 REMOVE CURB
Engineeer's Estimate 833 @ $6.00 perlLF $4,998.00
Graham Construction ' $3.00 perLF $2,499.00
L. G. Roloff Construction Company, Inc. $5.00 perLF $4,165.00
514 0105.200 SAW CUT - FULL DEPTH
Engineeer's Estimate 609 @ $6.00 perLF $3,654.00.
Graham Construction $3.75 perLF $2,283.75
L. G. Roloff Construction Company, Inc. $4.80 perlLF $2,923.20
515 0201.000 EXCAVATION ON-SITE
Engineeer's Estimate 10258 @ $16.00 perCY $164,128.00
Graham Construction $4.65 perCY $47,699.70
L. G. Roloff Construction Company, Inc. $7.35 perCY $75,396.30
516 0201.100 EXCAVATION HAUL-OFF ,
Engineeer's Estimate 5129 @ $21.00 perCY $107,709.00
Graham Construction $16.50 perCY $84,628.50
L. G. Roloff Construction Company, Inc. $16.60 per CY $85,141.40
517 0201.300 EMBANKMENT - BORROW
Engineeer's Estimate 5129 @ $16.00 perCY $82,064.00
Graham Construction $19.25 perCY $98,733.25
L. G. Roloff Construction Company, Inc. $16.60 perCY $85,141.40
518 0202.100 SUBGRADE PREPARATION
Engineeer's Estimate 2999 @ $6.00 per SY $17,994.00
Graham Construction $4.25 per SY $12,745.75
L. G. Roloff Construction Company, inc. $3.50 per SY $10,496.50
519 0202.200 UNSUITABLE SUBGRADE MATERIAL
Engineeer's Estimate : 276 @ $22.00 perCY $6,072.00
Graham Construction . $30.00 per CY $8,280.00
L. G. Roloff Construction Company, Inc. $32.21 perCY $8,889.96
520 0204.000 CONSTRUCT FLOWABLE FILL - 50-75 PSI
Engineeer's Estimate 64 @ $78.00 perCY $4,992.00
Graham Construction $145.00 per CY $9,280.00
L. G. Roloff Construction Company, Inc. $132.00 perCY $8,448.00
521 0302.150 CONSTRUCT TEMPORARY AGGREGATE SURFACE COURSE
' Engineeer's Estimate 1384 . @ $8.00 per SY $11,072.00
Graham Construction $6.75 per SY $9,342.00
L. G. Roloff Construction Company, Inc. $7.00 per SY ~ $9,688.00
522 0501.000 CONSTRUCT 6-INCH CONCRETE PAVEMENT (TYPE L65) _
Engineeer's Estimate 2478 @ $43.00 per SY $106,554.00
Graham Construction $37.00 perSY $91,686.00
L. G. Roloff Construction Company, Inc. $49.53 per SY $122,735.34
523 0501.001 CONSTRUCT 7-INCH CONCRETE PAVEMENT (TYPE L65) '
Engineeer's Estimate 520 @ $68.00 per SY $35,360.00
Graham Construction $57.40 per SY $29,848.00
L. G. Roloff Construction Company, Inc. $70.00 per SY - $36,400.00
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524 0501.400 ADJUST UTILITY VALVE TO GRADE

Engineeer's Estimate 3 @ $400.00 EACH $1,200.00

Graham Construction $200.00 EACH $600.00

L. G. Roloff Construction Company, Inc. $155.00 EACH $465.00
525 0503.001 CONSTRUCT 6-INCH PCC SIDEWALK

Engineeer's Estimate ‘ 2286 @ $6.00 per SF $13,716.00

Graham Construction $4.95 per SF $11,315.70

L. G. Roloff Construction Company, Inc. $5.04 per SF $11,521.44
526 9000.526 CONSTRUCT COMBINATION CURB AND GUTTER

Engineeer's Estimate 245 @ $40.00 perLF $9,800.00

Graham Construction $24.30 per LF $5,953.50

L. G. Roloff Construction Company, Inc. $25.00 per LF $6,125.00
527 0504.000 CONSTRUCT CURB RAMP '

Engineeer's Estimate _ 94 @ $11.00 per SF $1,034.00

Graham Construction $10.00 per SF $940.00

L. G. Roloff Construction Company, inc. $10.23 per SF $961.62

528 0504.100 ) CONSTRUCT DETECTABLE WARNING PANEL

Engineeer's Estimate 22 @ $24.00 per SF $528.00

Graham Construction $15.80 per SF $347.60

L. G. Roloff Construction Company, Inc. $16.10 per SF $354.20
529 9000.529 INSTALL DITCH CHECK

Engineeer's Estimate 1 @ $460.00 EACH $460.00

Graham Construction ) $300.00 EACH $300.00

L. G. Roloff Construction Company, Inc. $520.50 EACH $520.50
530 0702.054 CONSTRUCT 24" RCP, CLASS Il

Engineeer's Estimate 210 @ $60.00 per LF $12,600.00

Graham Construction $75.00 perLF $15,750.00

L. G. Roloff Construction Company, Inc. $91.66 per LF $19,248.60
531 0701.004 CONSTRUCT AGGREGATE BEDDING FOR 24" STORM SEWER PIPE

Engineeer's Estimate _ 210 @ $9.00 perLF $1,890.00

Graham Construction $8.50 perLF $1,785.00

L. G. Roloff Construction Company, Inc. $10.00 perLF $2,100.00
532 0702.770 RECONSTRUCT MANHOLE

Engineeer's Estiinate 10 @ $1,500.00 per VF $15,000.00

Graham Construction $450.00 per VF $4,500.00

L. G. Roloff Construction Company, Inc. $480.00 per VF $4,800.00
533 0703.091 CONSTRUCT 8" VCP SANITARY SEWER PIPE )

Engineeer’s Estimate 231 @ $42.00 perlLF $9,702.00

Graham Construction $54.00 perLF $12,474.00

L. G. Roloff Construction Company, Inc. $78.00 perlLF $18,018.00
534 0703.095 CONSTRUCT 18" VCP SANITARY SEWER PIPE

Engineeer's Estimate 11 @ $105.00 perLF $1,155.00

Graham Construction: $220.00 perLF $2,420.00

L. G. Roloff Construction Company, Inc. $275.00 perLF $3,025.00
535 0703.100 CONSTRUCT 36" VCP SANITARY SEWER PIPE

Engineeer's Estimate 1265 @ $245.00 perlLF $309,925.00

Graham Construction $475.00 perLF $600,875.00

L. G. Roloff Construction Company, Inc. $327.00 perLF $413,655.00
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536 0701.200 CONSTRUCT AGGREGATE BEDDING FOR 8" VCP SEWER PIPE

Engineeer's Estimate 231 ] @ $7.00 perlF $1,617.00

Graham Construction $8.85 perlLF $2,044.35

L. G. Roloff Construction Company, Inc. $4.00 perLF $924.00
537 0701.203 CONSTRUCT AGGREGATE BEDDING FOR 18" VCP SEWER PIPE

Engineeer's Estimate , 11 @ $10.00 per LF $110.00

Graham Construction $20.00 per LF $220.00

L. G. Roloff Construction Company, Inc. $13.75 perlLF $151.25
538 0701.208 CONSTRUCT AGGREGATE BEDDING FOR 36" VCP SEWER PIPE

Engineeer's Estimate 1265 @ $21.00 perLF $26,565.00

Graham Construction $32.50 perLF $41,112.50

L. G. Roloff Construction Company, Inc. $32.00 perlLF $40,480.00
539 9000.539 INSTALL 36" VCP - TRENCHLESS METHOD

Engineeer's Estimate 625 @ $2,200.00 perLF $1,375,000.00

Graham Construction $1,497.00 perlF $935,625.00

L. G. Roloff Construction Company, Inc. . $1,415.00 perLF $884,375.00
540 0703.260 CONSTRUCT 54" I.D. SANITARY MANHOLE

Engineeer's Estimate 48 @ $530.00 per VF $25,440.00

Graham Construction $525.00 per VF $25,200.00

L. G. Roloff Construction Company, Inc. $550.00 per VF $26,400.00
541 0703.261 : CONSTRUCT 60" I.D. SANITARY MANHOLE :

Engineeer's Estimate 140 @ $550.00 per VF $77,000.00

Graham Construction $520.00 per VF $72,800.00

L. G. Roloff Construction Company, Inc. $850.00 per VF $119,000.00
542 0703.263 CONSTRUCT 72" 1.D. SANITARY MANHOLE

Engineeer's Estimate 14 @ $760.00 per VF $10,640.00

Graham Construction $775.00 per VF $10,850.00

L. G. Roloff Construction Company, Inc. $900.00 per VF $12,600.00
543 0703.280 ADJUST MANHOLE TO GRADE

Engineeer's Estimate 5 @ $850.00 EACH $4,250.00

Graham Construction $300.00 EACH $1,500.00

L. G. Roloff Construction Company, Inc. $250.00 EACH $1,250.00
544 0703.290 - RECONSTRUCT MANHOLE )

Engineeer's Estimate 10 @ $1,500.00 per VF $15,000.00

Graham Construction $450.00 per VF $4,500.00

L. G. Roloff Construction Company, Inc. $480.00 per VF $4,800.00
545 0703.310 INSTALL EXTERNAL FRAME SEAL

Engineeer's Estimate 11 @ "~ $525.00 EACH $5,775.00

Graham Construction i $465.00 EACH $5,115.00

L. G. Roloff Construction Company, Inc. $410.00 EACH $4,510.00
546 1004.010 INSTALL EXTERNAL FRAME SEAL ON EXISTING MANHOLE

Engineeer's Estimate 2 @ $900.00 EACH $1,800.00

Graham Construction $475.00 EACH $950.00

L. G. Roloff Construction Company, Inc. $960.00 EACH $1,920.00
547 8000.034 EXTERNAL FRAME SEAL PAVEMENT REMOVAL AND REPLACEMENT

Engineeer's Estimate 2 @ $250.00 EACH $500.00

Graham Construction $950.00 EACH $1,900.00

L. G. Roloff Construction Company, Inc. $695.00 EACH $1,390.00
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548 9000.548 INSALL MANHOLE RING COLLAR

Engineeer's Estimate 6 @ $750.00 EACH $4,500.00

Graham Construction $650.00 EACH $3,900.00

L. G. Roloff Construction Company, Inc. $300.00 EACH $1,800.00
549 0801.000 REMOVE TOPSOIL

Engineeer's Estimate 15724 @ $2.00 per SY $31,448.00

Graham Construction $0.55 per SY $8,648.20

L. G. Roloff Construction Company, Inc. $3.75 perSY $58,965.00
550 0801.100 PLACE TOPSOIL

Engineeer's Estimate 15724 @ $3.00 perSY $47,172.00

Graham Construction $0.60 per SY $9,434.40

L. G. Roloff Construction Company, Inc. $6.75 per SY $106,137.00
551 0802.100 INSTALL SEEDING - TYPE A )

Engineeer's Estimate 9 @ $1,600.00 per AC $14,400.00

Graham Construction $1,050.00 per AC $9,450.00

L. G. Roloff Construction Company, Inc. $2,180.00 per AC $19,620.00
552 0802.400 " NSTALL MULCHING

Engineeer's Estimate 9 @ $1,200.00 per AC $10,800.00

Graham Construction $550.00 per AC $4,950.00

~ L. G. Roloff Construction Company, Inc. $545.00 per AC $4,905.00

553 9000.553 INSTALL FLEXTERRA

Engineeer's Estimate 1000 @ $3.00 per SY $3,000.00

Graham Construction $1.35 per SY $1,350.00

L. G. Roloff Construction Company, Inc. $1.31 per SY $1,310.00
554 0803.000 ; INSTALL ROLLED EROSION CONTROL, TYPE |

Engineeer's Estimate 21712 @ $8.00 per SY $173,696.00

Graham Construction $1.75 per SY $37,996.00

L. G. Roloff Construction Company, Inc. $1.42 per SY $30,831.04
555 - 0803.001 INSTALL ROLLED EROSION CONTROL, TYPE Il

Engineeer's Estimate 6468 @ $8.00 per SY $51,744.00

Graham Construction $1.85 per SY $11,965.80

L. G. Roloff Construction Company, Inc. $2.73 per SY $17,657.64
556 9600.556 REMOVE WOOD SPLIT RAIL FENCE

Engineeer's Estimate 42 @ $7.00 perlF $294.00

Graham Construction $10.00 perLF $420.00

L. G. Roloff Construction Company, Inc. $9.80 perlLF $411.60
557 9000.557 INSTALL WOOD SPLIT RAIL FENCE

Engineeer's Estimate 17 @ $7.00 perlF $119.00

Graham Construction $60.00 perLF $1,020.00

L. G. Roloff Construction Company, Inc. $61.00 per LF $1,037.00
558 9000.558 ’ REMOVE BLEACHERS

Engineeer's Estimate 1 @ $2,500.00 perLS $2,500.00

Graham Construction ' $2,500.00 perlLS $2,500.00

L. G. Roloff Construction Company, Inc. $2,450.00 perlLS $2,450.00
559 9000.559 TAP EXISTING MAHOLE 0224007 FOR BYPASS CONNECTION

Engineeer's Estimate 1 @ $2,400.00 perLS $2,400.00

Graham Construction $1,500.00 perlLS $1,500.00

L. G. Roloff Construction Company, Inc. $1,000.00 perlLS $1,000.00
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560 8000.015 DEWATERING
Engineeer's Estimate 1 @ $50,000.00 perlLS $50,000.00
Graham Construction $43,850.00 per LS ' $43,850.00
L. G. Roloff Construction Company, Inc. $60,000.00 perlLS $60,000.00
561 8000.017 BYPASS PUMPING
Engineeer's Estimate 1 @ $26,000.00 perlLS $26,000.00
Graham Construction $30,000.00 perlLS $30,000.00
L. G. Roloff Construction Company, Inc. $23,750.00 perlLS $23,750.00
562 9000.562 REPLACE 3" WATER SERVICE CONNECTION v
Engineeer's Estimate 2 @ $300.00 EACH $600.00
Graham Construction ' : $7,000.00 EACH $14,000.00
L. G. Roloff Construction Company, Inc. ) $4,000.00 EACH $8,000.00
563 9000.563 REPLACE 3" WATER SERVICE PIPE
Engineeer's Estimate 100 @ $7.00 perlF $700.00
Graham Construction $70.00 perLF $7,000.00
L. G. Roloff Construction Company, Inc. $87.25 perlLF $8,725.00
564 1004.030 INSTALL SOLID MANHOLE COVER
Engineeer's Estimate 2 @ $375.00 EACH $750.00
Graham Construction $295.00 EACH $590.00
L. G. Roloff Construction Company, Inc. $280.00 EACH $560.00
(LINES 500 Through 564 INCLUSIVE)

‘Bid Tabulation, generated by admin on 4/29/2015 2:20:21 PM for project OPW 52523 RN
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OPW 51995 and OPW 52523 Bid Summary

Graham Construction | L.G. Rolloff Construction
OPW 51995 *%$2.788,472.00 | $3,412,739.89
OPW 52523 $2,404,106.85 | $2,470,253.67
TOTAL BID *** $5,192,578.85 | $5,882,993.56

Engineer’s Estimate

$5,791,015.00

Certified by:

Date: 7/

:é %Qaﬁ

* Denotes corrected line item extension

** Denotes corrected subtotal
*** Denotes corrected bid total
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