DOUGLAS COUNTY

PURCHASING DEPARTMENT
1819 FARNAM STREET
902 CIVIC CENTER
OMAHA, NE 68183-0902
PHONE (402) 444-4954 FAX (402) 444-4992

January 6, 2016
NOTICE TO BIDDERS:

REQUEST FOR BID ON

OPW 52049-A: Phase 1 — Saddle Creek Retention Treatment Basin Early Soils

Removal

Bid Opening Date: Wednesday, January 13, 2016, at 11:00 am. CST

ADDENDUM NO. 1:
NOTICE TO PLAN HOLDERS:

Notice to Plan Holders: The following revisions to the contract documents, special
provisions, and plans shall be acknowledged on Page P-1 of the bidder's proposal.

Contract Documents, Special Provisions, and Plans:
See attached forty-five (45) pages of clarifications and changes.
END OF ADDENDUM

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY SIGNING BELOW AND
RETU vG THIS A UM COVER SHEET WITH YOUR BID.

L]

Eric J. Carlson ~Purchasing Agent — City of Omaha/Douglas County Purchasing

Name of Firm

Signed By

Title



ADDENDUM NO. 1

DATE OF ISSUE - January 6, 2016

DATE OF ADVERTISEMENT December 16, 2015
DATE OF BID OPENING January 13, 2016
PROJECT NO.

OPW 52049-A

Phase 1 — Saddle Creek Retention Treatment Basin Early Soils Removal

NOTICE TO PLAN HOLDERS:

The following revisions to the contract documents, special provisions, and plans shall
be acknowledged on page P-1 of the bidder’s proposal.

BID OPENING

CONTRACT DOCUMENTS, SPECIAL PROVISIONS, AND PLANS

1. See attached.

CITY OF OMAHA f @ / . % @
PUBLIC WORKS DEPARTMENT BY 4 BY
/JL’ Project Engineer g Environmental Services Manager




Phase 1 - Saddle Creek Retention Treatment Basin, Early Soils Removal

Prov1ded at the end of this Addendum and after all Addendum Attachments, is the following
' supplemental mformatlon

e Bidder’s Questlons & Answers T
¢ Pre-Bid Meeting Summary with Agenda, Sign-In Sheet and SEB Potential Work Areas

Handout
ADDENDUM NO. 1
DATE OF ISSUE: ' January 6, 2016
DATE OF ADVERTISEMENT: December 16; 2015
' DATE OF BID OPENING: January 13,2016
PROJECT NO.: | | OPW 52049A
NOTICE TO PLAN HOLDERS:

" The following revisions to the specnficatlons and plans shall be acknowledged on page 00
301-1 of the Bidder’s proposal.

L. SPECIFICATIONS - BIDDING REQUIREMENTS

A. Section 00 301: The bid item numbering has changed on the Bid Form and
Exhibit “D” has been deleted. Delete Section 00 301 and replace with the
new Section 00 301 included as Attachment 1. '

B. Section 00 020: With regards to TYPE OF BID,‘ add the following text “Bid
for each respective bid item shall be on a unit price basis, except as noted
otherwise.” at line 26_ of Page 00 020-01.

C. Section 00 100: Delete “Article 1 1.1 Llst Subcontractors in B1d” in its
entirety.

IL SPECIFICATIONS - CONTRACTING REQUIREMENTS

A. Section 00 805: Delete the sentences listed on lines 1 through 7 of Page 00
- 805-7 that refer to a requirement in SC-6.06 to include a Designation of
Subcontractors Form with the Bid. This requirement has been removed from
the contract.

CITY OF OMAHA -
PUBLIC WORKS DEPARTMENT BY BY

Project Engineer City Engineer
Environmental Services
Page 1 of 2



III. SPECIFICATIONS - GENERAL REQUIREMENTS

A. Section 0‘1 060: Delete from Section 1.1, A, 1.the text “c. ENGINEER’s Field
: Office” :

B. ‘Section 01 065: The bid item numbering has changed. Delete the entire Section
01 065 and replace with the new Section 01 065 included as Attachment 2. -

IV. TECHNICAL SPECIFICATIONS

A. Section 02 5000: Add to the end of Section 3.2, B, 1. on Page 02 5000-4
the following sentence: “The request will include a placement plan that
shows the location and type of cover such as pavement, a minimum of 2-ft
of clean fill, building slab or other means acceptable to the City that will
be used to permanently encapsulate the material.” '

V. PLANS

A. Sheet C-2: Delete the Note “CONTRACTOR TO PLACE

APPROXIMATELY 17,000 C.Y. OF SOILS FROM EXISTING LANDFILL
ON NORTH SIDE OF CSO 205 CHANNEL, UP TO ELEVATION 1024,
CONTRACTOR TO MAINTAIN POSITIVE DRAINAGE” and replace with

"CONTRACTOR TO EXCAVATE APPROXIMATELY 5,000 CY OF SOIL
'FROM EXISTING LANDFILL AND PLACE ON NORTH SIDE OF CSO
205 CHANNEL, UP TO ELEVATION 1024°, CONTRACTOR TO
MAINTAIN POSITIVE DRAINAGE.”

ATTACHMENTS

Attachment 1: 00 301 Bid Form (14 pages)
Attachment 2: 01 065 Measurement and Payment (9 pages)

" END OF ADDENDUM

OPW 52049A ADDENDUM NO. 1 January 6, 2016

Page 2 of 2



ATTACHMENT 1
Section 00 301 Bid Form
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SECTION 00 301
BID FORM

PROJECT IDENTIFICATION: City of Omaha Public Works Depar‘tment OPW 52049A (CSO)
Phase 1 - Saddle Creek Retention Treatment Basin, Eaﬂy Soils Removal.

THIS BID IS SUBMITTED TO: City of Omaha, Nebraska, Omaha/Douglas Civic Center, 1819

Farnam Street, Omaha, Nebraska, 68183, herein after referred to as OWNER.

1. Enter' Into Agreement
The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an agreement
with OWNER in the form included in the Bidding Documents to perform and furnish all Work as

specified or indicated in the Contract Documents for the Bid Price and within the Times indicated
in this Bid arid in accordance with the other terms and conditions of the Contract Documents.

2. BIDDER Acknowledgements

BIDDER accepts all of the terms and conditions of the INVITATION TO BID and

INSTRUCTIONS TO BIDDERS, including without limitation those dealing with the disposition

of Bid security. ‘This Bid will remain subject to acceptance until the City Council awards the
Contract to the Successful BIDDER. Successful BIDDER will sign and deliver the required
number of counterparts of the AGREEMENT .with the Bonds and other documents required by
the Bidding Documents within 10 days after the date of OWNER's Notice of Award.

3. BIDDER's Representations
In submitting this Bid, BIDDER represents.that:
a: BIDDER has examined and carefully studied the Bidding Documents, other related data -

identified in the Bidding Documents, and the following Addenda, receipt of all which is
hereby acknowledged: (List Addenda by Number)

l ADDENDA NO. |

b. BIDDER has visited the site and become familiar with and is satisfied as to the general,
local and site conditions that may affect cost, progress, performance and furnishing of the
Work.

¢. BIDDER is familiar with and is satisfied as to all federal, state and local Laws and
Regulations that may affect cost, progress, performance and furnishing of the Work.

City of Omaha
OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Removal
BID FORM :
00301-1
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d.

BIDDER has carefully studied all: (1) reports of explorations and tests of subsurface
conditions at or contiguous to the site and all drawings of physical conditions in or
relating to existing surface or subsurface structures at or contiguous to the site (except
Underground Facilities) which have been identified in the Supplementary Conditions as
provided in Paragraph 4.02A of the General Conditions, and (2) reports and drawings of
Hazardous Environmental Conditions that have been identified in the Supplementary
Condl’uons

BIDDER accepts the determination set forth in Paragraphs SC-4.02 and 4.06 of the
Supplementary Conditions of the extent of the "technical data" contained in such reports
and drawings-upon which BIDDER is entitled to rely as provided in Paragraphs 4.02 and -
4.06 of the General Condltlons

BIDDER acknowledges that such reports and drawings are not Contract Documents and
may not be complete for BIDDER's purposes.

BIDDER acknowledges that OWNER and ENGINEER do not assume responsibility for
the accuracy or completeness of information and data shown or indicated in the Bidding
Documents with respect to existing Underground Facilities at or contiguous to the site.

BIDDER has obtained and carefully studied (or assumes responsibility for having done
so) all reasonable additional or supplementary examinations, investigations, explorations,
tests, studies and data concerning conditions (surface, subsurface and Underground
Facilities) at or contiguous to the site or otherwise which may affect cost progress,
performance or furnishing of the Work or which relate to any aspect of the means,
methods, techniques, sequences and procedures of construction to be employed by
BIDDER and safety precautions and programs incident thereto.

BIDDER does not consider that any additional examinations, investigations, explorations,
tests, studies or data are necessary for the determination of this Bid for performance and
furnishing of the Work in accordance with the times, price and other terms and conditions
of the Bidding Documents.

BIDDER is aware of the general nature of ‘Work to be performed by OWNER and others
at the site that relates to Work for which this Bid is submitted as indicated in the Bidding
Documents.

BIDDER has correlated the information known to BIDDER, information commonly

known to CONTRACTORS doing business in the locality of the Site, information and

observations obtained from visits to the site, reports and drawings identified in the
Bidding Documents and all additional examinations, investigations, explorations, tests,
studies and data with the Bidding Documents. :

BIDDER has given OWNER written notice of all conflicts, errors, ambiguities or
discrepancies in the Bidding Documents and the written resolution thereof by OWNER is
acceptable to BIDDER, and the Bidding Documents are generally sufficient to indicate
and convey understanding of all terms and conditions for performing and furnishing the
Work for which this Bid is submitted. S

Where conflicts, errors, ambiguities or discrepancies have been discovered in or between
Bidding Documents and/or other related documents, and where said conflicts, etc., have
' City of Omaha

OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Removal
00301-2
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not been resolved through the interpretations or clarifications by OWNER as described in
the INSTRUCTIONS TO BIDDERS, because of insufficient time or otherwise, BIDDER
has included in the Bid the greater quantity or better quality of Work, or compliance with
the more stringent req'uirement resulting in a greater cost. :

4. BIDDER's Certlficatlon

a.

This Bid i is genume and not made in the mterest of or on behalf of any undlsclosed
individual or entity and is not submitted in conformity with any collusive agreement or
rules of any group, association, organization, or corporation.

BIDDER has not directly or indirectly mduced or solicited any other BIDDER to submlt
a false or sham Bid.

BIDDER ha_s not solicited or induced any individual or entity to refrain from bidding,

BIDDER has not engaged in corrupt,’fraudulem, collusive, or coercive practices in
competing for the Contract.. For the purposes of this Paragraph: _ '

(1) "corrupt practice" means the offering, giving, recexvmg, or soliciting of anything of
_value likely to mﬂuence the action of a public ofﬁcra] in the bidding process. ’

(2). "fraudulent practice™ means an intentional misrepresentation of facts made (a) to
influence the bidding process to the detriment of OWNER. (b) to establish Bid prices
at artificial non-competitive levels, or (c) to deprive OWNER of the benefits of free
and open competition.

3) "collusrvé practice means a scheme or arrangernent between two (2) or more
BIDDERS, with or without the knowledge of OWNER, a purpose of Wthh is to
establish Bid prices.at artrﬁual non-competitive levels. A

O] "coercive practice" means harmmg or threatening to harm, diréctly or indirectly,

~persons or their property to influence their participation in the bidding process or
affect the execution of the ,Contrac_t.

BIDDER haS'completed and attached the following:

(1) Exhibit “A” - Small & Emerging Small Business Program Participation Dlsclosure

" Form.

(2) Exhibit “B” - Certiﬂcate of Compliance Form. '

(3) Exhibit “C” - Responsible Contractor Compliance Form (RC-1).

(4) A copy of the BIDDER’s Economic Inclusion Plan (A copy of the Economic
Inclusion Plan template for Contractors to follow is included at the end of thls
specification) :

City of Omaha :
OPW 52049A Phase 1 - Saddle Creek RTB, Ear]y Soils Removal
00301 -3 .
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5. Bid Prices

1

5 :

3 BIDDER will complete the Work in accordance w1th the Contract Documents for the following
4 : »

prlces(s)
Bid Item No. ~ Description Units | Quantity Unit Price Amount
1| 0101.000- | Install Silt Fence LF 3,000 |$ /LF
2 | 0101.030 | Install Grate Inlet | EA 4 s JEA
Protections. . :
"3 | 0101.040 Construc’uqn Entrance With EA 5 I s JEA
, Rumble Strip .
4 | 0102000 Clearing and Grubbmg - ' AC 3 $ JAC
General , - -
5 | 0105.165 | Remove Integral Curb LF 90 $ JLF
6 | 0201.000 vExca‘vation On-Site CY 5,000 $ /CY
Excavation Haul- .
7 0201.100 Off Landfill CY 45,500 $ /CY
8 8000.008 Embankment On-Site - (0) ¢ 5,000 $ /ICY
‘ Construct 9-inch Concrete ‘ ' ‘
9 OSQl .003 Pavement Type L65 SY 160 $ - /SY
10 | 0702760 | Adjust Manhole to Grade | VF 35 |8 JVF
11 | 0803.000 Rolled Erosion Control, Sy 38.720 $ SY
Type 1
12 | 9000.000 | SOnstruction Entrance EA 5 |s /EA
Signage
13 | 8000.036 | SWPPP Notification Sign EA 1 $ /EA
14 | 8000.038 | CSO Notification Sign EA 1 $ /EA
15 | 9000.001 | Sonstruct Construction LF 700 |$ /LF
‘ Security Fence N ,
Excavation and Hauling of _
16 | 9000.002 | Recycled Material and CY 19,500 |$ /ICY
Alternative Disposal
17 | 9000.003 | Temporary Seed Mix AC 8 $ /AC
18 | 9000004 | Traffic Control—Waming | 1,y 152 |$ /DAY
.| & Barricading
19 | 8000.001 | Mobilization LS" 1 $ /LS
20 | 8000.002 | SWPPP Allowance » LS 1 $5'0,000 . $50,000°
1 21 | 8000.003. | Environmental Allowance | LS | $200,000 $200,QOO
Total Bid Price (Sum of Item Nos. 1-0101.00 through 21-8000.003)

OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Removal :

City of Omaha

00 301 -
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6. Time of Completion

BIDDER agrees that the Work will be substantially completed and ready for final payment in
accordance with Paragraph 14.07B of the General Conditions on or before the dates or within the
number of calendar days indicated in the AGREEMENT.

BIDDER accepts the provisions of the AGREEMENT as to liquidated damages in the event of

failure to complete the Work within the times specified in the AGREEMENT.
7. Attached to This Bid
The following documents are to be completed and attached to and made a condition of this Bid:

a. . Required Bid Security in the form of

b. | Exhibit “A” - Small & Emerging Small Business Program Participation Disclosure Form.
c. Exhibit “B” - Certificate of Compliance Form. |
d. Exhibit “cr Responsible Contractor Compliance Form (RC-1).
e. A copy of the BIDDER’s Economic Inclusion Plan
8. Addréss qu Communications

Communications concerning this Bid shall be addressed to the address of BIDDER indicated
below: :

9. Defined Terms

Terms used in this Bid which are defined in the General Conditions or INSTRUCTIONS TO
BIDDERS will have the meanings indicated in the General Conditions or INSTRUCTIONS TO

- BIDDERS.

' City of Omaha
OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Removal
. 00301-5
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10. Bid Submittal

This Bid is submitted on , 20 by the entity named below.
If BIDDER is:
An Individual

By ‘ (SEAL)
‘ -(Individual's name) ‘

doing business as

Business address:

A Partnership

By ' (SEAL)
(Firm name)

" (General partner)
Business address: ' i

A Corporation

By L (SEAL)
(Corporation name)

(State of incorporation)

By . (SEAL)

(Name of person authorized to sign) -

(Title)
(Corporate Seal)
Attest
(Secretary)
Business address:
A Joint Venture
By ) _ (SEAL)
(Name) :
(Address)

City of Omaha .
OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Removal
00301-6
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By ' : | (SEAL)
(Name) | | '

(Address)

NOTE: Each joint venture must sign. The manner of signing for each individual, partnership and -
corporation that is a party to the joint venture should be in the manner indicated above.

END OF SECTION

City of Omaha ‘ »
OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Removal
00301 -7
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Exhibit A

City of Omaha Small & Emerging Small Business
Program Participation Disclosure Form

City of Omaha :
OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Removal
BID FORM
00 301 - 8



~ City Of Omaha Small & Emerglng Small Business Program
Pamclpatlon Disclosure Form
' THIS FORM MUST BE SUBMITTED WITH THE BID

NOTICE: This form must be submitted by the General Contmctor/Lead Consultant at the time of bid/agreement submission, designating all companies utilized to complete the scopes of work
designated as reserved for Program Participants on the Participation Utilization Form attached to the project documentation. The General Contiactor/Lead Consultant may utilize SEB Program
Participants for additional scopes of work not specified on the Participation Utilization Form, but-they may not be substituted for scopes specifically identified by the City on the Participation
Utilization Form. Should the below listed SEB Program Participant be determined to be unable to perform successfully or is not performing satisfactorily, the General Contractor/Lead Consultant
shall obtain written approval from the Public Works Director or a designee before dismissal/substitution of the Participant. By submnttmg> this form, the Genera] Contractor/Lead Consultant is
certifying that it has afforded any/aH applicable program participants the opportunity to submit bids/proposals on this project.

Projected ’ : Percentage
: : } . : Start / Completion . ‘ of Total
Identified Scope . Full Name of Participant ) Date : Agreed Price Contract
TOTAL:

CERTIFICATION:

The undersigned certifies that he/she has read, understands, and agrees to be bound by small and/or. emerging small business participation utilization requirements, and the other terms and
conditions of the Invitation for Bids/Request for Proposals. The undersigned further certifies that he/she is legally authorized to make the statements and representations as to the Participation
Utilization requiremerits and that said statements and representations are true and correct to the best of his/her knowledge and belief. The undersigned will enter into formal agreement(s) with the
Participating Companies listed in the above disclosure at the price(s) set forth in this disclosure, conditioned upon execution of a contract/agreement by the undersigned company with the City of
Omaha. The undersigned agrees that if any of the representations made regarding utilization of small and/or emerging small business by the General Contractor/Lead Consultant, knowing them to
be false, or if there is a failure by the undersigned company to implement the stated agreements, intentions, objectives, goals, and comments set- forth herein without prior approval of the Public
Works Director or designee, such action shall constitute a material breach of the contract, entitling the City of Omaha to reject the bid/proposal or to terminate the Contract/Agreement for default.
The right to so terminate shall be in addition to, and not in lieu of, any othel rights or remedies the City of Omaha may have for other defaults under the Contract/Agreement, undel City of

- Omaha’s Contract Compliance Ordinance or othewv:se

~ Signed this day of ] in the year )
Signature: ) . : Title: . : Printed Name:
Firm or Corporate Name
Address: : . : ‘ ' . Telephone No.:
- 00301

EXHIBIT A ) 2/2010
00301-9 i )
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EXHIBIT “B”

“CERTIFICATE OF COMPLIANCE”

A Corporate Contractor, in submitting this Proposal, hereby represents that the Corporation has

-complied with all Nebraska Statutory requirements, which are prerequisite to its being qualified

to do business in the State of Nebraska, or that it will take all steps necessary to so qualify, if the
successful bidder. : -

Name of Corporation

Officer

Title

Nebraska Resident Agent

If Foreign Corporation:

00301
EXHIBIT B _ - 2/2010
-00301-10 :



EXHIBIT “C”

Responsible Contractor Compllance Form
RC-1
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. Regulations:

A. Article 1V, Division I of Chapter 10 of the Omaha Municipal Code thereon réquire:.

1. That all contractors who submit a bid to City of Omaha shall designate a representative who on
behalf of the Contractor, shall fill out completely a Responsible Contractor Compliance Form
(RC-1). Anincomplete or unsigned RC-1 form will make your bid null and void.

Filing this Report (please initial in the boxes below):

] Contractor agrees that Contractor will not knowingly employ or hire an employee not lawfully
authorized to perform employment in the United States and that the Contractor and all sub-
contractors shall use E-Verify to determme work eligibility. :

[ ] Contractor agrees that Contractor will not knowingly violate Nebraska’s Misclassification of
Employee law (Neb. Rev. Stat. Section 48-2901 et seq.).

[ ] Contractor agrees that Contractor will not knowingly violate Nebraska’s Fair Labor Standards
Law (Neb. Rev. Stat. Section-73-104 et seq.).

[_] Contractor has not been convicted of any tax violations (local, State and Federal) within the
last three years from the date this bid is submitted.

[] Contractor has not, upon final determination by the Occupational Safety and Health
Administration, been convicted of a criminal, repeat, or willful violation of the Occupational
Safety and Health Act (OSHA) or been convicted of 3 (three) separate “serious” OSHA
violations within the past three (3) years. .

[_] Contractor agrees to make a good faith effort to ensure all subcontractors employed on this .
project comply with the provisions of the Responsible Contractor Compliance Form RC-1.

Signature : Date

By signing, I verify on behalf of the Contractor that the information above is true and correct. Filing false
information carries a penalty of up to a $500 fine or six months in jail. In addition, the contractor and sub-
contractors can be subject to inimediate disqualification and prohibited from any future City of Omaha

. contract for a period of 10 years.

00301
EXHIBIT C 2/2010
00301 -11 .



DATE:

Economic Inclusion Plan Template

(Contractor)

COMPANY NAME:

CITY PROJECT NUMBER:

CITY OF OMAHA’S STRATEGIC PLAN ECONOMIC INCLUSION OUTLINE VISION

To create a culture of economic inclusivity in the City of Omaha that maximizes
development in disadvantaged areas, to enhance job growth, to expand business
capacity, to build collaborative community partnerships, and to sustain long-term
success for community stakeholders.

1. Definitions

Economic Inclusion — is the strategy of maximizing opportunities for all individuals including
those who might otherwise be excluded or marginalized within a community

2. Instructions

The following addresses the Contractor’s plan to collaborate and partner with the City of Omaha
and implement the spirit of the City’s Economic Inclusion initiative on this project. For each
element of this plan, provide your company’s strategy expressed in quantifiable terms with
metrics for monitoring compliance. ‘

A. Subcontract

i,

iii.

This City of Omaha has an overall goal of achieving 14% certified Small and Emerging
Business (SEB) participation in its contracts and procurements. In this section, describe
how your company will participate in helping the City achieve this goal beyond the

- minimum required participation reserve on this project.

Describe in detail, what your company will do to unbundle traditional scopes of work to
create more fea51ble opportunities for SEB and socially and economically dlsadvantaged
businesses.

Describe in detail, your community engagement and outreach to promote and educate
businesses on upcoming subcontracting opportunities and how to do business with your
company. '

. Describe in detail, your company’s plan to assist the City in encouraging socially and

economically disadvantaged businesses to certify with the City’s SEB Program.

12

CONTRACTOR ECONOMIC INCLUSION PLAN, REV 8, JUNE 18,2015



B. Workforce Developrnent:

i. Contractor shall describe how job openings will be published, where and frequency.
ii. Contractor shall provide a detailed description of your organization’s approach to increasing -
employment of individuals from high poverty census tracts in Omaha, NE, and from ‘
" typically socially and economically dlsadvantaged population groups on this project, and -
within your organization.

| ii. Contractor shall collaborate with Heartland Workforce Solutions and/or list all other

-workforce development organizations it will collaborate with to education and /or train
persons about upcoming job qualifi catlons with a focus on increasing diversity and
economic opportunities.

C Youth:

With the objective to stimulate and maintain youth interest, provide a list of applicable industry
‘activities that your company commits to sponsor for youth engagement. Provide your
‘estlmated timeline for completion.

Other:
Contractor may add additional items your company will conduct to enhance inclusivity for this
specific contract. .

3. Administration

For the administration of the Economic Inclusion Plan, a designated Plan Administrator should be
noted here. This person is one that has the qualifications, capacity, and authority within your
company to address deficiencies, make changes, train contractor’s staff and subcontractors on the
components of the Plan, and any other requirements necessary to fully administer the plan-
according to the specific benchmarks submitted within the plan and the responsibilities listed below.

The Contractor’s Economic Inclusion Plan Administrator is _, their specific
responsibilities include: '

a.
b.

Monitor goals outlined in this plan and report progress

Assuring SEB and socially and economically dlsadvantaged busmesses have an equitable
opportunity to compete for subcontracts

- Coordinating partlmpatmg in outreach conferences, trade fairs and trammg sessions to the SEB

and socially and economically disadvantaged business commumty with City’s Public Works
Department and CSO’s Program Management Team.

~ Collaborate with organizations that assist and train in the area of workforce development and

business advocacy.

Participating in early procurement planning to ensure that equitable opportunities are identified
for SEB and socially and economically disadvantaged businesses.

13

CONTRACTOR ECONOMIC INCLUSION PLAN, REV 8, JUNE 18, 2015



4. Deliverables:

Contractor shall provide compliance data/reports with each invoice providing performance status
against each stated goal. If Contractor is not meeting any stated goal; as outlined in this Economic
Inclusion Plan; the Contractor shall provide a Corrective Action Plan,'outlining their strategy to meet

the goal(s).

Name Date

Economic Inclusion Plan Administrator

Name Date

Project M‘anagér

CONTRACTOR ECONOMIC INC‘LUSION PLAN, REV 8, UNE 18,2015

14



ATTACHMENT 2 |
- Section 01 065 Measurement and Payment



NS

(e ~N O A W

11
12
13
14
15

16

17
18
19
20
21
22
23
24

25

26

27

28
29

30
31
32
33
34

35.

36
37
38
39
40
41
42
43
44

1.2 DETAIL

2016/1/6

SECTION 01 065
MEASUREMENT AND PAYMENT

PART 1 - GENERAL

1.1 SUMMARY

A. This Section Includes:
1. Measurement and payment criteria apphcable to portions of the Work performed.
2. Defect assessment and non-payment for rejected Work.

B. General Provisions:
1. The total Bid Price shall cover all Work requ1red by the Contract Documents.

a.

All costs in connection with the proper and successful completlon of the Work,
including furnishing all materials, equipment, supplies, and appurtenances; -

" furnishing all bonds, insurance, permits, and submittals; providing all

mobilization, construction plant equipment, and tools; and performing all

“necessary labor and supervision to fully complete the Work, shall be includedin

the unit and lump sum prices bid.

All Work not specifically set forth as a pay item in the Bid Form shall be.
considered a subsidiary obligation of CONTRACTOR and all costs in
connection therewith shall be included in the prices bid.

2. Unless otherwise authorized by the ENGINEER and Resident Project Representative
(RPR), all public or private property, utilities, structures, or other features regardless
of location or character, removed or damaged by construction operations, whether by
CONTACTOR or his subcontractors, and whether within or outside the construction
limits, easements, and rights-of-way, shall be restored as a subsidiary obllgatlon of
CONTRACTOR, and no direct payment shall be made therefore '

C. Authorlty

1. CONTRACTOR shall be responsible for determination of quantities and Work
completed to date for preparation of Applications for Payment in accordance with
GC 14.02.A.1.

2. ENGINEER and RPR are responsible for review of CONTRACTOR submitted

quantities and Work completed to date.

A. Adjustment of Unit Quantities Specified:
1. See General Condition Article 11.03.
2. Ifrequested by ENGINEER and RPR, CONTRACTOR shall prov1de additional cost
 “breakdowns for items beyond that shown in the Bid Form.

B. Schedule of Values:
1. Schedule of Values:

a.

The cost of various materials shall be furnished upon request of the
ENGINEER, and such data will then be used as a baSlS for makmg progress
estimates.

Breakdown costs (labor and materlals) itemized by Specification Section and
trade, and distribute cost to individual applicable units and structures.

Where structures, units, equipment or other components are identified by a
specific series or, identification number, utilize said designation throughout cost

City of Omaha
OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Removal
MEASUREMENT AND PAYMENT '
01065-1
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3.

- breakdown. :

d. Provide detailed breakdown for md1v1dual yard piping or conduit runs and
identify approximate quantities involved to satisfaction of the ENGINEER.

e. Provide separate breakdown for change order items requested. '

f.  Provide an additional breakdown sheet, equivalent to EJCDC document C620,

 Page 3 of 3, showing the tabulation format for stored materials.

g Submit this sheet each month with CONTRACTOR's pay request breakdown.

h. The detail and format of cost breakdown and stored materials tabulation sheet
shall be fully approved by ENGINEER. :

A reasonable allocation of the Contract Price to the component parts of the Work will

be approved if component parts of the Work have values assigned to them that are

well-balanced with respect to relative values for similar work established by

published estimating guides.

~a. Unless otherwise agreed to at the Preconstruction Conference, Means Estimator -

Guide or other similar nationally recognized estimating guide shall be used for
resolving differences between ENGINEER's and CONTRACTOR's opinions of
allocation of values.

b. Consent of Surety: If CONTRACTOR and ENGINEER cannot mutually agree
on a Schedule of Values, ENGINEER will approve a Schedule of Values
approved by the Surety providing the Performance Bond.

c. CONTRACTOR's costs shall not govern the allocation of values when
application of CONTRACTOR's costs to a component part of the Work results.
in any other component part or combination of component parts being under-

- valued in relation to conventional estimating guides.
Schedule of Values shall be agreed upon prior to first Application for Payment.

C. Payment: -

1.
2.

The Total Contract Cost shall cover all Work requ1red by the Contract Documents.
Payment Includes: Full compensation for all required labor, products, tools,
equipment, transportation, services and incidentals, erection, application or
installation of an item of Work, acceptance testing; clean-up and restoration;

- overhead and profit.

Progress payments for unit price pay items will be made for the actual quantities of
work performed that comply with the Plans and Specifications. The Contractor will
be paid based on an amount equal to the agreed quantity multlphed by the applicable
unit price.

Progress payment for lump sum bid items will be based on an estimated percent
complete of the various components of the lump sum item established by the
Contractor’s Schedule of Values and approved by the CM. The Contractor will make
progress estimates and submit to the CM for review and approval.

-Final payment for Work governed by unit prices will be made on the basis of the
actual measurement and quantities accepted by the CM multiplied by the unit

sum/prlce for Work whlch is incorporated in or made necessary by the Work.

D. Defect Assessment:

1.

2.

Replace the Work, or portxons of the Work not conforming to spemﬁed

: requlrements

If, in the opinion of the ENGINEER and RPR and OWNER, it is not practical to
remove and replace the Work, the ENGINEER and RPR will direct one (1) of the
following remedies: .

City of Omaha
OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Removal
’ MEASUREMENT AND PAYMENT
01065-2
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The defective Work may remain, but the unit sum/price will be adjusted to a
new sum/price at the discretion of the OWNER. :
The defective Work will be partially repaired to the instructions of the
ENGINEER and RPR, and the unit sum/price will be adjusted to a new
sum/price at the discretion of the OWNER.

3. The individual specification sections may modify these options or may ldentlfy a
“specific formula or percentage sum/price reduction.
4. The authority of the OWNER to assess the defect and identify payment adjustment is

final.

E. Non-Payment for Rejected Products:
1. Payment will not be made for any of the following:

me a0 o

Products wasted or disposed of in a manner that is not acceptable.
Products determine as unacceptable before or after placement.
Products not completely unloaded from the transporting vehicle.
Products placed beyond the lines and levels of the Work.
Products remaining on hand after completion of the Work.
Loading, hauling, and disposing of rejected Products.

1.3 BID ITEM DESCRIPTIONS

A

The unit prices shall encompass all work required to complete the Work in accordance
with the Drawings and Specifications and the limits on quantities of certain items of Work
as follows: :

1. Item 1- 0101.000 - Install Silt Fence

a.

Payment for this item shall be made on the basis of the unit price bid for
installation of the silt fence. Payment for this item shall be made on the basis of
per linear foot measurement along the horizontal centerline of the installed silt -
fence. The unit price shall include all labor, materials, equipment and incidentals
required to install the Silt Fence. Costs for maintaining the Silt Fence after initial
installation are covered under SWPPP Maintenance Allowance. The unit price
shall include all labor, materials, equipment and incidentals required to install
the Silt Fence. Costs for maintaining the Silt Fence after initial installation are
covered under SWPPP Maintenance Allowance.

2. Ttem 2- 0101.030 - Install Grate Inlet Protection

a.

Payment for this item shall be made on the basis of the unit price bld for
installation of Grate Inlet Protection. Payment for this item shall be made on the
basis of each installed. The unit price shall include all labor, materials,
equipment and incidentals required to install the Grate Inlet Protection. Costs for

‘maintaining the Grate Inlet Protection after initial installation are covered under

SWPPP Maintenance Allowance.

3. Item 3- 0101.040 - Construction Entrance with Double Rumble Stnp

a.

Payment for this item shall be made on the basis of the unit price bid for
installation of Construction Entrance with Double Rumble Strip. Payment for
this item shall be made on the basis of each installed. The unit price shall
include all labor, materials kequlpment and incidentals required to install the
Construction Entrance with Double Rumble Strips as detailed in the plans. Costs
for maintaining the Construction Entrance with Double Rumble strips after
initial installation shall be considered subsidiary to the bid item.

C1ty of Omaha
OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Removal
MEASUREMENT AND PAYMENT
© 01065-3
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10.

1L

12.

Item 4- 0102 OOO Clearing and Grubbing - General '

a.  Payment for this item shall be made on the basis of the Iump sum price bid. The
lump sum price bid for clearing and grubbing shall include all costs incurred for
completing the clearing, grubbing and tree removal work, including clear,
remove and dispose of all debris and vegetation such as stumps, trees, logs,
roots, shrubs, vines, grass and weeds, trimming, pruning, repair, and
replacement of trees and plants; stripping and stockpiling topsoil; and all other
work required to complete the clearing and grubbing Wthh is not mcluded
under another bid item.

Item 5- 0105.165 - Remove Integral Curb

a. Payment for this item shall be made on the basis of the unit prlce for removal of
curb and gutter. Payment for this item shall be made on the basis of per linear
foot measurement along the back of the curb to be removed. The unit pricé shall
include all labor, materials, equipment and incidentals required to full depth saw
cut the curb as marked in the field by the RPR and to remove the curb.

item 6-.0201.000 - Excavation On-Site _

a. Payment for this item shall be made on the basis of the unit price for Excavation
On-Site. Payment for this item shall be made in Cubic Yards excavated. The
unit price shall include all labor, materials, equipment and incidentals required

~ to excavate and transport the material to the embankment location.
Item 7- 0201.100 - Excavation Haul-Off Landfill :
a.  Payment for this item shall be made on the basis of the unit price for Excavation
" Haul-Off Landfill. Payment for this item shall be made in Cubic Yards
excavated. The unit price shall include all labor, materials, equipment and
incidentals required to excavate, transport and dispost of the material at a
certified C&D Landfill. .

Item 8- 8000.008 - Embankment On-Site

a. Payment for this item shall be made on the basis of the unit price for
Embankment on-Site. Payment for this item shall be made in Cubic Yards
placed. The unit price shall include all labor, materials, equipment and
incidentals required to place and compact the embankment.

Item 9- 0501.003 - Construct 9-inch Concrete Pavement Type L65

a.  Payment for this item shall be made on the basis of the unit price for Construct
9-inch Concrete Pavement Type L65. Payment for this item shall be made in
Square Yards of pavement placed. The unit price shall include all labor,
materials, equipment and incidentals required to place the concrete and compact
the subgrade.

Item 10- 0702.760 — AdJust Manhole to Grade
" a. Payment for this item shall be made on the basis of umt price for Adjust

Manbhole to Grade Payment} for this item will be made in vertical feet of
manhole risers placed. The unit price shall include all labor, materials equipment
and incidentals required to raise existing manhole to finished grade.

Item 11- 0803.000 - Rolled Erosion Control, Type 1

a.. Payment for this item shall be made on the basis of the unit price for Rolled
Erosion Control Type 1. Payment for this item shall be made in Square Yards of
pavement placed. The unit price shall include all labor, materials, equipment and
‘incidentals required to place the Rolled Erosion Control Type I material. '

‘Item 12- 9000.000 - Construction Entrance Slgnage :

a. Payment for this item shall be made on the basis of the unit price b1d for

" City of Omaha
OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Remova]
MEASUREMENT AND PAYMENT
01065 -4
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13.

14.

15.

16.

7.

18.

19.

installation of Construction Entrance Signage. Payment for this item shall be
made on the basis of each installed. The unit price shall include all labor, ,
materials, equipment, fabrication and incidentals requn‘ed to make and install the
signs as marked in the field by the RPR. ~

Item 13- 8000.036 - SWPPP Notification Sign

a. Payment for this item shall be made on the basis of the unit price bid for
installation of SWPPP Notification Sign. Payment for this item shall be made on
© the basis of each installed. The unit price shall include all labor, materials,
-equipment, fabrication and 1n01dentals required to make and install the signs as
marked in the field by the RPR.
Item 14- 8000.038 - CSO Notification Sign

a.  Payment for this item shall be made on the basis of the unit price bid for

" installation of CSO Notification Sign. Payment for this item shall be made on
"the basis of each installed. The unit price shall include all labor, materials,
equipment, fabrication and incidentals required to make and install the signs as
marked in the field by the RPR.

Item 15- 9000.001 - Construct Construction Security Fence

a. Payment for this item shall be made on the basis of the unit price bid for
installation of Construct Construction Security Fence. Payment for this item
shall be made on the basis of per linear foot measurement along the horizontal
centerline of the installed fence and the double leaf vehicle access gate. The unit
price shall include all labor, materials, equipment and incidentals required to
install the Construct Construction Security Fence.

Item 16- 9000.002 - Excavation and Hauling of Recycled Material and Alternative

Disposal

a. Payment for this item shall be made on the basis of the unit price for Excavation
and Hauling of Recycled Material and Alternative Disposal. Payment for this

~item shall be made in Cubic. Yards excavated. The unit price shall include all
labor, materials, equipment and incidentals required to excavate, separate,
transport and/or dispose of the material off the site.

Item 17- 9000.003 - Temporary Seed Mix »

a. Payment for this item shall be made on the basis of the unit price for Temporary
Seed Mix. Payment for this item shall be made in Acres of seed placed. The unit
price shall include all labor, materials, equlpment and incidentals required to
place the Temporary Seed Mix. - :

Item 18-.9000.004 - Traffic Control — Warning & Bamcadmg

a. Payment for this item shall be made on the basis of the unit price for Traffic
Control — Warning &Barricading. Payment for this item shall be made in
‘Calendar Days. The unit price shall include all labor, materials, equipment,
maintenance and incidentals required to place and maintain the traffic control
warning and barricades.

Item 19- 8000.001 - Mobilization:

a. The CONTRACTOR shall be paid the Bid Item Price on the B1d Form as full
compensation for all Work. : .

b.  Mobilization shall include the following prmmpal items:

1) Providing all required insurance certificates and bonds.

2) Obtaining all required site permits, licenses, fees and certificates.

3) Submittal, approval and initial implementation of CONTRACTOR’s.
Environmental Protection Plan (EPP) required in Specification Section 01

City of Omaha
OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Removal
MEASUREMENT AND PAYMENT
01065-5
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560. Costs for maintaining the requirements of EPP after initial -
implementation are covered under SWPPP Maintenance or considered
. incidental to the Work. '
4) Estabhshmg field offices and furnishings as required by the Contract
) Documents. - »
5)  Arranging for, preparing, and restoring Work staging areas.
6) Development of a detailed baseline construction schedule for review.
“7)  Submittal and acceptance by ENGINEER and RPR of submittal schedule.
8) Development of Schedule of Values as required by the Contract
Documents. :
9)- . Establish temporary construction utilities.
10) Field location of existing utilities, unless included as a specn‘ic line item.

c.  Payment for mobilization shall be made over the first three (3) months of the

‘ v.Perec’t and monthly payments will be based on the progress of providing all
items defined above. The sum of the three ?3) payments shall equal thlS line item
cost.

d. The CONTRACTOR shall Iimit the value for “Moblhzatlon to no more than five

(5) percent of the Total Bid Price.

1)  If the amount entered for Mobilization exceeds five (5) percent of the Total
Bid Price, the Total Bid Price shall remain as is and the Bid Item amount
shall be reduced to five (5) percent of the Total Bid Price.

'2)  The dollar amount above five (5) percent that is no longer included in the
Mobilization bid item shall be added to existing Bid Items to be paid out
- over the course of the entire construction project. The reapportionment of
the dollar amount to other line items-will be as agreed to’ by the .
CONTRACTOR and ENGINEER. ’

15 SWPPP ALLOWANCE.

~ A. " This Section details specific elements included in the SWPPP allowance identified in the
.Proposal. The allowance shall be administered in accordance with the provxsnons of the '
General Conditions of the Contract and all Division 1 Sections.

B. Item 20 8000.002 - Stormwater Pollutlon Prevention Plan (SWPPP) Maintenance
" . Allowance:

1L

The CONTRACTOR shall 1nclude in his'bid the lump sum amount of $50 000 for the
Stormwater Pollution Prevention Plan (SWPPP) Maintenance Allowance. The
allowance provides for payment to the CONTRACTOR for proactive maintenance,
repairs or replacement of SWPPP items listed below when repairs or replacements

are proactively completed prior to a weekly inspection and when proper

documentation of the damage and repair is provided to the ENGINEER. Proper
documentation shall include beforé and after photographs and a brief description of

. the activity which would include BMP type, length or number, and maintenance or

replacement or other documentation as agreed to by the ENGINEER. Payment for
repair or replacement of SWPPP items listed below that are documented on the
Environmental Field Log identified during a. weekly inspection will not be paid for

. from the SWPPP Maintenance Allowance but considered incidental to the Work.

Items identified on the Environmental Field Log after a rain event inspection will be
paid by the SWPPP Maintenance Allowance, if in the ENGINEER’s judgment, it is
reasonable to assume the rain event caused the need for maintenance or replacement.

. City of Omaha
‘OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Removal
MEASUREMENT AND PAYMENT
01065 -6
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Damage to or removal of BMPs that the ENGINEER can reasonably assume was
caused by the CONTRACTOR’s negligence or for the CONTRACTOR’s beneficial
use, such as driving over silt fences or providing better temporary site access, will not

"be paid from the SWPPP Maintenance Allowance.

a. Maintenance or replacement of the BMPs and the assocrated unit costs covered
by this pay item are as follows:
1) Silt Fence:
. a) Maintenance $0. SO/Lmear ft.
~b) Replacement $3.00/Linear ft.
2) Erosion Control Blanket:
a) Replacement $5. OO/Square Yard
3) Storm Drain Inlet Protection:
" a) Maintenance $18.50/each.
» b) Replacement $185.00/each. : :
“4) Maintenance, Repair and/or Replacement of safety fence used to protect
. trees, wetlands, or other designated areas.
a) Maintenance $1.25/Linear ft.
b) Replacement $7.00/Linear ft.
5) Construction Entrance Maintenance:
a) Additional rock to reduce track out $29.00/Ton.
6) Temporary Seeding:
' a) Additional temporary seeding $0.40/Squared Yard.
The unit costs for the items shall include all necessary mobilization, labor, materials, -
excavation, equipment, and incidental work required to maintain or replace the BMPs
listed. Additional BMPs shall be furnished as directed by the ENGINEER at an
approved unit price. No additional costs will be considered for this portion of the
Work. CONTRACTOR should consider any costs above those listed to be incidental
to the Work.
Work on BMPs or other requirements included in Specification Section 01 560,
Temporary Environmental Controls, or elsewhere in the Contract Documents not
specifically deﬁned in this Article of the Specifications are considered incidental to
the Work.
The estimated cost for this portion of the Work covered by this line item is included
in the bid form and will be used by the CONTRACTOR in the bid cost. If the -
CONTRACTOR’s documented quantrtles exceed the allowance a change order will
be developed for the additional Work using the unit costs listed prevrous]y

1.6 - ENVIRONMENTAL ALLOWANCE -

A

This Section details specific elements included in the Environmental AlloWance identified
in the Proposal. The allowance shall be administered in accordance with the provrsrons of
the General Condrtlons of the Contract and all DIVISIOI’I 1 Sections.

Item 21- 8000.003 - Environmental Allowance;

L.

The CONTRACTOR shall include in his bid the lump sum amount of $200,000 for
the Environmental Allowance. The Environmental Allowance can be used for
unanticipated items but is for the sole use of the OWNER. ‘Specific uses are defined
below.

If dewatering is required to perform the excavation work the CONTRACTOR shall
be paid for costs related to treatment of the contammated groundwater prior to
dlscharge usmg this allowance

City of Omaha
OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Removal
MEASUREMENT AND PAYMENT
- 01065-7 -
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~ The CONTRACTOR shall be paid up to the Environmental Allowance Price on the

Bid Form for documented changed conditions related to Wildlife Protection, Cultural
& Historic finds, additional contaminated soil (not defined in the Limited Site
Investigation report) encountered during execution of the Work not identified in the
Contract Documents or project studies or reports noted in the Supplementary
Conditions, and other environmental issues identified after the effective date of the
Agreement. Cleanup of hazardous materials has separate requirements as stated
below.

The Environmental Allowance will be used to pay for Wlldhfe Protection and

Cultural & Historic finds caused by actions outside of thee CONTRACTORs control

and follow the procedure included in the Specification Section 01 560, Temporary

Environmental Controls. The ENGINEER will develop the Scope of Work with the

help of others, as needed, and determine how the change will be properly

documented.

For contaminated soil encountered, the quality of contaminated soil for dlsposal is

defined by the following procedures and conditions:

a. For purposes of this bid item, baseline conditions mean the assumed quality of
the soil at the time of bidding, It is based on the presence and the concentrations
of all the constituents in the soil that have been detected and reported in
documents identified in Section 00 805, Supplementary Conditions.

The Environmental Allowance can be used for payment of dewatering treatment

costs and testing costs upon documentation of the following :

a.  Documented costs for testing and treatment shall be included in the justification
to access the allowance.

b.  Upon approval to access the allowance, the CONTRACTOR shall provide
monthly reporting of flows and treatment costs to support payment from the
allowance.

c. Environmental Allowance shall not apply to dewatermg flows that are
subsequently classified as Hazardous Waste. Hazardous substances are defined
under Nebraska Administrative. Code (NAC) Title 126, Rules and Regulations
Pertaining to Management of Waste, Chapter 1.21, current version. The -
OWNER will be responsible for extracting, treating, and disposal or other
remediation of previously unknown hazardous waters. If requested by the
OWNER, a separate Work Change Directive (WCD) or Change Proposal

" Request (CPR) will be developed to define the additional scope and costs to the
CONTRACTOR to properly dispose of the dewatering flows classified as
hazardous waste, if harnidled in accordance with Specification Section 01560,
Temporary Environmental Controls and subject to General Conditions Article
4.06.

Differing Conditions Associated with Soil Contamination:

- a.  Should excavated materials be discovered on the sites that exhlblt signs of

contamination (e.g. unusual odors, visible staining, etc.) beyond that identified
under the baseline conditions, additional analytical testing may need to be
conducted as deemed appropriate by the OWNER. Sample collection and testing
will be performed by the OWNER’s Testing and Inspection Service Provider.
1) . The Environmental Allowance can only be used for payment of addltlonal

~ costs if the following conditions are met:

b) For projects with contaminated soils slated for disposal in a landfill,

CONTRACTOR shall submit the test results provided by the OWNER

City of Omaha -
OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Removal
MEASUREMENT AND PAYMENT
01065 -8



00 NN LN~

[NCIE T T NC T NG TN NG TN NG Y U G U G U UG
AN WA WN = O OV W A WN— O\

27
28

29

2016/1/6

to its selected Subtitle D landfill. If the landfill determines there is a
surcharge for disposal of these materials, the Environmental Allowance
may be accessed to pay the difference between the surcharge and the
standard disposal fee. Since the CONTRACTOR will be paid for
“excavation and hauling costs under other line items, additional
excavation and hauling costs would be paid only on areas outside of
the limits of excavation to construct the Work as determined by the
ENGINEER.
¢) The CONTRACTOR shall provide documentation -of the additional
hauling costs and required surcharges monthly or on a frequency
- agreed to by the ENGINEER.
The Environmental Allowance shall not apply to excavated materials that are
subsequently classified as Hazardous Waste. Hazardous substances are defined
under Nebraska Administrative Code (NAC) Title 126, Rules and Regulations
Pertaining to Management of Waste, Chapter 1.21, current version. The
OWNER will be responsible for excavation, stockpiling, and disposal or other
remediation of potential hazardous materials and may employ a third party to
remediate the potential hazardous materials. If requested by the OWNER, a
separate WCD or CPR will be developed to define the additional scope and
costs to the CONTRACTOR if handled in accordance with Specification Section
01560, Temporary Environmental Controls, and subject to General Conditions’
Article 4.06. '

Should the changed conditions testing, treatment, and surcharge costs exceed the
Environmental Allowance provided; the additional cost and time adjustment will be
handled under the changed conditions provisions found in Specification Section’
00700, General Conditions, Article 4.03.

PART 2 - PRODUCTS - (NOT USED)
PART 3 - EXECUTION - (NOT USED)

END OF SECTION

City of Omaha
OPW 52049A Phase 1 - Saddle Creek RTB, Early Soils Removal
MEASUREMENT AND PAYMENT
01065-9 '
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Bidder’s Questions and Answers
Phase 1- Saddle Creek Retention Treatment Basin, Early Soils Removal
OPW 52049A

GENERAL

. How was the 15% SEB participation percentage deterrﬁined?* '

Refer to the SEB Potential Work Areas Handout provided in the attached Pre Bid
Meeting Summary. o

The purpose and value of Exhibit “D” is unclear. Can Exhibit “D” be deleted and

replaced with a form that all subcontractors must meet the approval of the City of Omaha

pre award?

The purpose of this Exhibit is for the Bidder to identify significant Subcontractors at bid
time. The form will be deleted. Refer to Addendum No. 1. :

Can questions and answers be submitted and replied to confidentially?.

 Relevant questions and answers provided from Bidders will be provided to all plan

holders, with the exception of requests for locations of material disposal sites, which will
be kept confidential.

Are CAD files available for contractor use in quantity take offs and work flows?

CADD files can be made avazlable after award of contract to the successful bidder for
their use.
PLANS

On plan sheet C-2, the fill area north of the CSO 105 shows a note that reads *“ Contractor
to place approximately 17,000 cy of soil from existing landfill on north side of CSO,
should this note say south side? :

The note should read “Contractor to excavate approximately 5,000 cY of soil from
existing landfill and place on north side of CSO 205 Channel, up to elevation 1024,
Contractor to maintain posztzve dramage ”. Refer to Addendum No. 1.

1t should be noted that the exzstzng grades on the north szde of the CSO 205 channel have

been affected by the recent UNO Arena construction. - This area has viot been surveyed
but based on visual observations it appears that fill has been placed at this location. This
is why the expected quantity of placement has been reduced to approximately 5,000 CY.

OPW 52049A ' : ‘ , January 6, 2016
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6. Addit'ionally in our opinion, the related bid item(s) for this work are 201.000 and 201 300
arid both are stated at 5,000 cy rather than the 17,000 cy shown on plan sheet C-2.

5, 000 CY is the correct quam‘ity Refér to Addendum No. 1.

. Will the final elevatlon shown on plan sheet C-2 for the ﬁll area north of the CSO 105 .
Channel be required? 7 : o -

The embankment on the north side of the channel is being placed to prepare the
Contractor staging area for the Phase 2 portion of this project and is required.
However, as mentioned in response to Question 5, the existing grade elevation is
expected to be higher than those shown on the plans in the area north of the channel.

. The final excavation elevation in the landfill area is approximately 1017 — the street grade
is approximately 1030 meaning the excavation will be approximately 13 feet below
surtounding grade with a significant berm left in place. Has is it been con31dered that the
~ follow on work in Phase Il may be affected?

Based on Sheet C-2., the existing street grades directly east of the site vary from
approximately 1024 to 1026 fi. The intent of this project is to remove as much of the

-C&D land]fill as possible. The Phase 2 Contractor will be responsible for further

 adjustments to the grading to accommodate their planned construction sequence.

Will the City be prowdzng all Survey needed on the pr()]ect especzally the initial -
layout? *

Refer to Section 01 100 Summary of Work and Coordination, Item 1.1H Reference Points .
and Survey. Owner will provide initial control reference points for Contractor’s use.
Contractor will perform additional survey required to layout the work.

*Sign.z)‘ies'questi()ns asked during the Pre-Bid Meeting and not formally submitted in writing.

OPW52049A o ‘ ' -+ January 6, 2016
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MEETING SUMMARY

OPW 52049A Saddle Creek RTB
Pre-Bid Meeting

Attendees: See Attached Sign-In Sheets
From: Dave White, Wade Trim
Date: December 22, 2015, 1:30 - 3:00 PM

A Pre-Bid Meeting with representatives from the City, Program Management Team (PMT), and
‘Wade Trim (WT) was held on December 22, 2015. This meeting summary documents the major
points of discussion.

1. Introductions :
" Jake Hansen, City of Omaha, welcomed everyone to the meeting and mtroduced representatives
from the City, Engmeer and the Program Management Team (PMT). A sign-in sheet for attendees
is attached.

2. Bid Opening Date, Place and Time (Section 00020, Invitation To Bid)
Dave White confirmed the bid opening date and time. Bids will be received at: Omaha/ Douglas
C1V1c Center. See Section 00 020, Invitation’ to B1d for further instructions.

3. 'Interpretatlons (Section 00 100, Instructlons to Bidders)
Dave White reviewed information pertaining to the Addenda referenced in Sectlon 00 100,
Instruction to Bidders. Questlons should be addressed in er‘ung to Jeff Ray and Dave White at
- Wade Trim.

4. Bidding and Contracting Requirements
Heather Tippey Pierce reviewed the bidding and contracting requirements. The Bid Form found |
in Section 00 301 and all of its attachments must be complete and attached or the bid will be
considered non-responsive.

‘Dave White provided an overview of all the allowances and value engineering proViSions.

-Heather Tippey Pierce reviewed the Small and Emerging Business (SEB) requirements as
indicated in the Instructions to Bidders 00 100. Work equivalent to a minimum of 15% of the
total contract amount must be subcontracted with and self-performed by registered SEBs. To -
clarify the discussion on self-performance: Self-performance requires SEB subcontractors to perform a
minimum of 70% of the total on-site labor and be solely responsible for procurement of all materials used.
SEB subcontractors are further restrzcted to subcontracting any work not self-performed to another
certified SEB.

Wade Trim developed a list of potential SEB Work CategOries that was used to develop the SEB
contracting goal and made the handout available to bidders.

CSO! PROGRAM OFFICE: CENTRAL PARK PLAZA, 222 S. 15™ ST., SUITE 1406S, OMAHA, NE 68102
(402) 341-0235  «  WEBMAIL@OMAHACSO.COM « WWW,OMAHACSO.COM




10.

11.

An Economic Inclusion Plan (EIP) must be submitted with the bid. Failure to properly follow
and meet the Small and Emerging Businesses & EIP requlrements as part of the bid will result in
your entire bid being non-responsive.

Proj ect Overview v :
Dave White gave an overview of the project which is required as a part of the City’s Long Term
Combined Sewer Overflow (CSO) Control Plan. This project is the first of a two phased
construction to build a Retention Treatment Basin Facility. Removal of landfill debris and
grading of the site needs to be completed in advance of the Phase 2 construction project expected
to begin in late summer 2016. It was clarified that the project requires the placement of '
approximately 5,000 cubic yards of fill in the area north of the CSO 205 channel. This is as a
result of additional fill that has been placed in this location by the UNO arena construction.

Utility and Other Coordlnatlon (Section 01 100)

Dave White provided an overview of the Utility and Other Coordmauon items. Throughout
construcnon, access along 64t Avenue needs to be maintained for MUD as well as the CNG fill
station. Coordination will be required with the UNO Arena during sporting events.
Coordination for NRD flood channel maintenance will also be required. Contractor shall not
enter the Waters of the US as identified on the plans. Working hours will follow City of Omaha
standards unless prior approval is granted. It was noted that the construction site isin a
floodplain and that the Contractor should monitor the weather to avoid impacts during potential
flood condlhons '

Contract Times
Dave White discussed the contract times as outlined in the Agreement in Section 00 500.

Substltutlons and “or Equals”
Dave White discussed the Substitutions and “or Equals” section outlined in Section 00 100,
Instructions to Bidders. Substitution and “or equal” requests can be submitted after bidding.

Construction Progress Schedule
Dave Whlte discussed the Construction Progress Schedule requlrements as listed in Section 01
320.

Payments and Retainage
Dave White discussed the payments and retamage as outlined in the Agreement in Section 00
500. '

Sales and Use Tax

Dave White discussed the sales and use tax requirements as outlmed in the Instructions to
Bidders. The project is exempt from Nebraska State Sales and Use Taxes on materials and
equipment incorporated into the Work. 4 ‘

CSO! PROGRAM OFFICE: CENTRAL PARK PLAZA, 222 S:15™ ST., SUITE 14065, OMAHA, NE 68102
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12,

13.

14.

- 15.

16.

17.

Project Meetings

Dave White gave an overview of the various project meetmgs It was clarified that B1—Week1y
Progress meetings will be required and that the Environmental Meetmgs will be held in
conjunction with the Progress Meetings.

Testing

Dave White informed attendees that the addl’aonal testing needed to meet the requlrements for
landfill disposal will be performed by a company contracted by the City. The Contractor will be
required to make accommodations to facilitate inspections and tests as a part of their base bid.

Environmental Items

Emily Holtzclaw provided an overview of environmental related items including a dlscuss1on
on the status of Owner obtained permits and permits to be obtained by the Contractor.
Permitting information can be found in Section 01 561. Issues highlighted include:

» - Contractor is not expected to obtain any permits. Constructlon dewatermg is not
~ anticipated.

e The Owner will obtain the NPDES General Permit for Constructlon Stormwater
Discharge - NOI and Grading Permit prior to start of construction.

¢ An Environmental Compliance Officer is required.

¢ The Initial Permitting and Environmental Conference will be held before construction
but after the BMPs have been installed. :

¢ Biweekly Environmental Coordination (held as a part of the Progress Meetings) and a
Final Environmental Conference will also be required.

* Due to the Migratory Bird Treaty Act, the City has initiated tree clearings in advance of

construction.
e The soils on site are considered to be contaminated as d1scussed in-the contract
documents.
Sustainability

Dave White discussed that sustainability measures are encouraged which can be found in
Section 01 351. This section relates to C&D waste generated by the Contractor and does not
refer to the existing C&D landfill material currently on site.

Admlmstratlon of Construction Documentatlon

Dave White gave a brief overview of the CSO Program Web Portal used for RFIs and Field
Orders and posting of other construction documents. The winning contractor will receive Web
Portal training provided by the PMT. :

‘Project Property and Easement Status

Dave White gave an overview of easement status. All easements needed for construction have
been obtained.

CSO! PROGRAM OFFICE: CENTRAL PARK PLAZA, 222 S..15™ ST., SUITE 1406S; OMAHA, NE 68102
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18.

19.

20.

Supplementary Reports
Dave White mentioned that the supplementary reports are located under the Q&A Section on

the City’s bidding website.

Questions & Answers

Dave White opened the meeting up to additional questions from the Bidders. It was requested
that all questions also be submitted in writing to- Dave White (dwhite@wadetrim.com) and Jeff
Ray (jray@wadetrim.com). Dave White indicated that bidders could request approval of
alternate disposal sites prior to submitting bids and those responses would be kept confidential
on this issue. During the meeting, questions were asked by those in attendance These questions and
answers are discussed in a separate document.

Site Visit
Attendees were encouraged to visit the project site at the conclusion of the meeting,

Attachments

1. Pre-Bid Meeting Agenda

2. Pre-Bid Meeting Sign In Sheets

3. SEB Potential Work Areas Handout

CSO! PROGRAM OFFICE: CENTRAL PARK PLAZA, 222 8. 15™ ST., SUITE 1406S, OMAHA, NE 68102
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CLARIFICATIONS . |
Pre-Bld Meeting Summary with Agenda, Slgn- |
In Sheet, and SEB Potential Work Areas

| Handout |
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MEETING- AGENDA

OPW 52049A, P.hase 1-Saddle Creek RTB Early Soﬂs
Removal

Pre-Bid Meeting

© MEETNGDATE:  December 22, 2015
- MEETING TIME: 1:30 to 3:00 PM

-+ VENUE: City of Omaha Public Works, ]esse Lowe Conference Room, 314 Floor, 1819
Farnam St. 68182 .

1. Introductions-Discussed by Jake Hansen .
e City Project Manager: Jake Hansen
e - City Construction Manager: Tom Glow
e PMT Coordinator: Amit Shrivastava
¢ PMT Compliance Coordinator: Pat Nelson
e PMT Construction Manager Contact: Kent Bienlien
» Design Project Manager: Dave White, Wade Trim
e Contact for Questions: Jeff Ra‘y, Wade Trim

2. Bid Opening Date, Place and Time (Section 00020, Invitation To Bid) - Discussed by Dave White
‘ e Bid opening to be held January 13, 2016 at Omaha/Douglas Civic Center. Time of openmg
111:00 AM Local Time.
~®  Mechanics for bid subml’ctal see Specification Section 00 020, Inv1tat10n to Bid.

‘3. Interpretations (Sectlon 00 100, Instrucuons to Bldders) D1scussed by Dave Whlte
e Reference Article 6 - Interpretations and Addenda.
e Last addenda issued no later than 7 days before bid operung
e Questions received less than 10 days prlor to the date for opening of B1ds may not be
. answered.
* Questions addressed to ]eff Ray and Dave White at Wade Trim per listed contact
information.
. Copy of the summary for this rneetmg W111 be included in addenda

4. Blddlng and Contracting Requlrements Discussed by Dave White and Heather Tippey Pierce
» Funds for the Project will come from the City of Omaha Sewer Revenue Fund. -
» General Contractor must self-perform a minimum of 30% of the on-srte labor. (Section 00 805,
Supplementary Conditions SC-6.06) C
e . Bid Form (Section00301)
e Small and Emerging Businesses (Instructlons to Bidders 00 100, Item 24 Utilization of Small
and Emergmg Small Businesses). :

CSO! PROGRAM OFFICE: CENTRAL PARK PLAZA, 223 S.15™ ST,, SUITE 14068, OMAHA, NE 68102 7
' (402)341-0235 + WEBMAIL@OMAHACSO.COM - «  WWW.OMAHACSO.COM
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o Work equivalent to a minimum of 15% of the total contract amount must be
“subcontracted with and self-performed by registered SEBs. '

o For questions on certification, including a listing of the SEB Program Part1c1pants,
please see the City of Omaha Human Rights & Relations website at
www.citvofomaha.org / humam ights /contr act—comphance or contact via phone:
402-444-5055

o Bidders must complete the Part1c1patlon Utilization Form & Participation
Disclosure Form and submit with their bid/agreement documentation in order to
be considered.

o Potential SEB Work Categories

e  Economic Inclusion Plan (EIP) Requirements

o Failure to properly follow and meet the Small and Emerging Businesses & EIP requirements
as part of the bid will result in your entire bid being non-responsive.

e Designation of Subcontractors (Exhibit D) '

* Allowances (Section 01 065, Measurement and Payment and Section 01 2100, Allowances)

o . SWPPP Allowance
o Environmental Allowance

Value Engineering (Section 01 060, Special Conditions)

Project Overviéw Discussed by Dave White

o Summary of Work
o This Projectis construction of the OPW 52049A Phase City of Omaha Saddle Creek

Retention Treatment Basin (RTB) Early Soils Removal.

o The project site is the current location of a C&D debris landfill that was used

historically to store excess soils'and demolition debris from water main and sewer
repair areas in the City of Omaha. The C&D landfill area is located south of the existing
CSO 205 channel, west of 64th Ave, north of an existing MUD fac111ty and east of the
Little Papillion Creek.

o The work needs to be completed w1thm the project schedule as subsequent to

completion of the site preparation work, a second contractor will begin work on the
Phase 2 construction of the RTB which is the construction of a large combined sewer .
overflow treatment facility to be built by others.

o In general, this Work includes the furnishing of labor, materials, equipment, and -
. incidentals, arid other miscellaneous associated work that consists of the following:

O

Installation of two construction entrances to be left in place that will be used for both
project’s construction work to access the project site. :
Installation of a permanent privacy fence and access gate along the northern border -
with the UNO Arena to screen the construction operations.

Placement of appropriate construction stormwater BMPs.

Grading of the former landfill-area to the ground elevations shown on the proposed
plan drawmgs '

TOTAL EXCAVATION - Excavation and removal of approkimately 701000vc~ubic yards
of existing soil and Construction & Demolition Debris from the landfill area. The -

vertical limits of the excavation have been set with the intent of not requiring

Ty
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construction dewatering or the need for temporary bracing to facilitate removal of the
material. :

* The soils and groundwater on the site shall be assumed to be “Contaminated”
~ according to regulatory definitions established by the NDEQ in the Omaha
~CSO Program Wide Materials Management Plan due to the discovery of
elevated concentrations of manganese} iron and cobalt-that exceed the
. threshold for the NDEQ Voluntary Cleanup Standards for residential levels
found during Limited Subsurface Investigations. Elevated concentrations of
waste oil was also discovered during these Investigations.

* Based on the sampling conducted to date, no “Hazardous Wastes” or areas of
' known “Hazardous Environmental Conditions” have been found within the
proposed construction site areas.

o EMBANKMENT DISPOSAL ON-SITE - Staging, sorting and preparation of an
estimated 5,000 cubic yards of excavated soil for placement per the proposed grading
plan drawings within a future RTB construction staging area. This area is located to
the north of the existing CSO 205 channel, west of Dupont Street, east of the Little
Papllhon Creek and south of the newly constructed UNO Baxter Ice Arenaand
parking areas.. This work will require that existing construction demolition waste be
separated on-site from the soils such that the material will be suitable for fill. The
separated demolition waste shall be hauled from the site and either recycled or
dlsposed of atan NDEQ permitted C&D landfill or alternative disposal location.

RECYCLING OR ALTERNATIVE DISPOSAL Reuse or disposal of an estimated
19,500 cubic yards of excavated soil and/or C&D landfﬂl debris through one or a
combination of all of the following approaches:
* Staging, on-site sorting, and recycling of demolition materlals such as
concrete, bricks, rubble, asphalt and piping material and hauling off site.
* Disposal of soils in a NDEQ permitted Cé&D landfill.
- = Disposal of soils through placement at an industrial site acceptable to the City.
* In the event the CONTRACTOR desires to not recycle or cannot find an
acceptable alternative disposal location, both soils and C&D material can be
disposed of at an NDEQ permitted C&D landflll or as descrlbed in the
paragraph below.’ :

REMAINING MATERIAL DISPOSAL - Hauling and disposal of an estimated 45,500
cubic yards of remaining soil and/or C&D landfill debris at a certified C&D landfill.
- “The City of Omaha has an agreement with Douglas County with regards to
availability of disposal at Waste Management’s Pheasant Point landfill. Contractor
may contract with Waste Management to arrange for disposal at prearranged
pricing. :

CSO! PROGRAM OFFICE: CENTRAL PARK PLAZA, 222 5. 15™ ST, SUITE 14065, OMAHA, NE 68102
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11.

12,

Ut111ty and Other Coordination (Section 01 100) * Discussed by Dave White
¢ Other coordination
o MUD
o' UNO/Parking/Entrance/Schedules
* Working hours
e Haul Routes/ Access

- Contract Times (Section 00 500, Agreement - Discussed by Dave White

e Reference Article 4.
» Notice-To-Proceed expected to be provided by February 8, 2015

o Substantial Completion 106 Calendar Days defined in SC 1.01

o Final Completion 30 Calendar Days After Substantial Completion
e Liquidated Damages

o For Substantial Completion $1,500 per day

o For Final Completion $1,500 per day

Substitutions and “or Equals” (Section 00 100 Instructions To Bidders) - Discussed by Dave

White

s Substitution and “or equal” requests can be submitted after bidding.

* Reference Article 10.

e - Procedure for submission and consideration after award of Contract is set forth in
Paragraphs 6.05A, 6.05B, and 6.05C of the General Conditions.

¢ Reference Spec Section 00624 for “Or Equal” and Substitution Request Form

Construction Progress Schedule (Section 01 320, Construction Progress Schedule) - Discussed by
Dave White

» Development of acceptable baseline schedule is part of mobilization Bid Item.

* Monthly update required as part of Payment Application process.

Payments and Retainage (Sechon 00 500, Agreement) - Discussed by Dave White

* Reference Article 6.

* Retainage will be ten percent of the cost of the work

 Upon Substantial Completion, retamage may be reduced to 125 percent of the cost of the
remaining work on the contract as estimated by the Engineer plus other amounts in
accordance with GC 14.02.

Sales and Use Tax (Section 00 100, Instructions to Bidders) - Discussed by Dave White

¢ Reference Article 22. : '

* Project exempt from Nebraska State Sales and Use Taxes on materials and equlpment
-incorporated into Work.

¢ Said taxes shall not be included in the Contract Price.

e City will provide Form 92 to successful contractor.

Project Meetings (Section 01 200, Project Meetmgs) Discussed by Dave Whlte
e Preconstruction Conference.

CSO! PROGRAM OFFICE: CENTRAL PARK PLAZA, 222 S. 15™ ST., SUITE 1406S, OMAHA, NE 68102
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e Preconstruction Public Information Meeting.
o Preliminary Progress Schedule Review Meeting.

* Progress Meetings - Weekly

13. Testing - Discussed by Dave White
o City will contract directly with Agency for testing
e Contractor to make accommodations to facilitate tests

14. Environmental Items - Discussed by Emily Holtzclaw
e Permits (Section 01 561)

o Environmental Overview

o Owner permits obtained or to be obtained

| Permit for Occ;upahon of Levee Right-Of- . : :
Way ' Papio-Missouri River NRD Approved 5/29/15
: o . City of Omaha / Papio- »
Floodplain Development Perrmt Missouri River NRD Approved 6/17/15
NPDES General Permit for Construction will §ubnut 30 days ’
. o NDEQ prior to start of TBD
Stormwater Discharge - NOI . . .
Construction
Will submit 30 days
Grading Permit City of Omaha " prior to start of TBD
Construction

It should be noted that while a 404 permit has been obtained there should be no work done below

the high water mark.

o Permits to be obtained by Contractor:
~a, Contractor is not anticipated to obtain any permlts as no construction dewatering
is anticipated. If a dewatering permit is required, it is obtained through the
- NDEQ and the water that is discharged will need to meet NDEQ Water Quality

Standards.

e Excavated Materials (Speé Section 02 5000 for Disposal of Soils ahd, C&D LandSill Material)

o Refer to the following documents provided as Supplemental Information to

understand environmental contamination concerns for the Project:
* Phase 1 Environmental Site Assessment for City of Omaha
* Limited Subsurface Investigation Saddle Creek RTB ,
o These documents describe the past history of the site and provide sampling analytical
results that can be provided to entities that are considering accepting the waste.
o Manganese, iron and cobalt exceed NDEQ Residential Voluntary Cleanup Standards.
o Total Petroleum Hydrocarbons, as waste oil, were present in several soil samples.
o Soil will need to be monitored during construction for any signs of contamination.
o SWPPP and Environmental Allowance (Spec Section 01 2100)

-5
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¢ Temporary Environmental Protection (Section 01 560-Temporary Env1ronmenta1 Controls)
o Environmental Protection Plan
* Draft submitted no later than 15 days after Notice to Award
o Environmental Compliance Officer .
s Migratory Bird Treaty Act
o Initial Clearing has been done.
e Meetings
o Initial Permitting and Environmental Conference
o Biweekly Environmental Coordination Meetings
o Routine Compliance Inspections
o Final Environmental Conference

15. Sustainability (Section 01 351) - Discussed by Dave White
e Section refers to C&D waste generated by the Contractor
e Sustainability measures encouraged.
¢ Recycle, salvage, and reuse of materials tracking.

16. Administration of Construction Documentation - Discussed by Dave White
 Shop drawings, samples and miscellaneous submittals. (Section 01 340)
e (CSO Program Web Portal used for RFIs and Field Orders and posung of other construction
documents

17. Project Property and Easement Status - Discussed by Dave White
e Overview of easement status.
o MUD Agreement for Project Site,
- o UNO Right of Entry Agreement

18. Supplementary Reports (Section 00 805, Supplementary Conditions) - Discussed by Dave White
¢ Located under Q&A Section on City website ‘
e Supplemental Information Included with Contract Documents

Phase 1 Environmental Site Assessment

Limited Subsurface Investigation

Wetland Delineation and Waters of the U.S. Determination Technical Memorandum

Biological Survey Update

Geotechnical Engineering Report

Construction Dewatering Assessment

Materials Management Plan for Soils and Groundwater

© 0000 0O

19. Questions & Answers

20. Site Visit
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Meeting Sign-In Sheet

S Saddle Creek RTB Early Soils . v
Project Name: Remaoval Job No.: | OPW 520497
Purpose: Pre-Bid " Date / Time: | December 22, 2015 1:30 PM
Initial. Name / Title Company E-Mail Telephone
Kirk Pfeffer City B Kirk.Pfeffer@cityofomaha.org 402-444-4911
| Jim Theiler City James.Theiler@cityofomaha.org 402-444-4923
Marty Grate City Martin.Grate@cityofomaha.org 402-444-5225
51 Mike Arends City Mike.Arends@cityofomaha.org 402-444-3915 ext 203
7. L4 Jake Hansen City Jake‘Hansen@cityofé‘maha.org 402-444-3922 ext 2202
" |,Eitan Tsabari City Eitan.Tsabari@cityofomaha.org 402-444-3915 ext 249
Heather Tippey Pierce - ‘ City htpierce@cityofomaha.org 402-444-3275
Thomas Glow _City Thomas.Glow@ciﬁyofomaha.org 402-444-5279
Scott Aurit PMT Scott.Aurit@hdrinc.com . 402-609-7500
Amiit Shrivastava PMT Amit,Shrivastava@hdrinc.com 402-926-7122
 Tom Heinemann PMT Tom.Heinemann@CH2M.com 402-609-7513
Perrin Niemann PMIT Perrin.Niemann@CH2ZM.com 970-407-0120
LoVt Emity Holtzclaw PMT Emily.Holtzclaw @CH2M.com 402-609-7510
. GHn | Dave White WT dwhite@wadetrim.com 402-345-3900
}f.: Jeff Ray WT jray@wadetrim.com 402-345-3900
| /8B |seansell Wt sbell@wadetrim.com | 402-345-3900
v Linda Lovgren LM lovgren@Ilovgren.com 402-397-7158

*Please Print

CS0! Program Office: Centrat Park Plaza, 222 S. 167 St Sulte 14088, Omaha, NE 66102
=

(402) 341-0235

+ webmail@omahacso.com ¢




Name / Title . Company E-Mail Telephone .
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OPW 52049A Saddle Creek RTB Early Soils Removal PotentiAaI Areas for SEB Involvment

Install Silt Fence

LANDSCAPING
Install Grate Iniet Protection LANDSCAPING
Construction Entrance with Double Rumble Strip LANDSCAPING
Clearing and Grubbing - General SITE PREPARATION
Remove Integral Curb CONCRETE
Excavation Haul-Off Landfill* SITE PREPARATION
_ Construct 9-inch Concrete Pavement Type L65 CONCRETE
Rolled Erosion Control, Type 1 LANDSCAPING

‘Construction Entrance Signage

SIGN PANELS & INSTALLATION

SWPPP Notification Sign

SIGN PANELS & INSTALLATION

CSO Notification Sign

SIGN PANELS & INSTALLATION

Construct Construction Security Fence

SITE PREPARATION

Excavation and Hauling of Recycled Material and Alternative
Disposal

SITE PREPARATION GRADING AND EXCAVATING

Temporary Seed Mix

LANDSCAPING

Traffic Control - Warning & Barricading

" BARRICADE EQUIPMENT & RENTAL
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