DOUGLAS COUNTY

PURCHASING DEPARTMENT
1819 FARNAM STREET
902 CIVIC CENTER
OMAHA, NE 68183-0902
PHONE (402) 444-4954 FAX (402) 444-4992

October 27, 2015

NOTICE TO BIDDERS:
REQUEST FOR BID ON
OPW 52709 (Rebid): Papillion Creek Wastewater Treatment Plant — MCC Building
HVAC Upgrade

Bid Opening Date: Wednesday, November 4, 2015, at 11:00 a.m. CST

ADDENDUM NO. 1:
NOTICE TO PLAN HOLDERS:

The following revisions to the contract documents, special provisions, and plans shall be
acknowledged on page P-1 of the bidder’s proposal.

Contract Documents, Special Provisions, and Plans:
1. See attached five (5) pages.
END OF ADDENDUM

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY SIGNING BELOW AND
RETURNING THIS ADDENDUM COVER SHEET WITH YOUR BID.

(ke >

Eric J. Carlsor\\Pjirchasing Agent — City of Omaha/Douglas County Purchasing

Name of Firm

Signed By

Title



ADDENDUM NO. 1

DATE OF ISSUE October 27, 2015
DATE OF ADVERTISEMENT 10/14/2015

DATE OF BID OPENING 11/4/2015
PROJECT NO.

OPW 52709

Papillion Creek Wastewater Treatment Plant - MCC Building HVAC Upgrade

NOTICE TO PLAN HOLDERS:

The following revisions to the contract documents, special provisions, and
plans shall be acknowledged on page P-1 of the bidder’s proposal.

PRE-BID MEETING
Pre-Bid meeting summary is attached.
Pre-Bid attendance is attached.
List of City Certified SEBs (NAICS #238210) is attached



PRE-BID MEETING SUMMARY

OPW 52709: PCWWTP MCC HVAC Upgrade

ATTENDEES: Jake Hansen / City of Omaha

James Barbour / City of Omaha

Joe Dabbs / City of Omaha (PCWWTP)

Jim Sanford / City of Omaha (Building Services)
Ryan King / Farris Engineering

Eric Ritz / Mark VII Enterprises

Patrick Johnston / Waldinger

Dan Dennell / Waldinger

Mark Clark / Control Masters

Andy Price / CMI

Mark Santo / Mark VIl Ent.

Carl Ewing / Hayes Mechanical

PREPARED BY: James Barbour
DATE: October 27, 2015

A Pre-Bid meeting was held from 10:00 am — 11:15 am on October 21, 2015 at the Papillion Creek Wastewater
Treatment Plant (PCWWTP). This consisted of a sit-down and a walkthrough of the project’s location.

Introductions

We introduced City Staff, the Coordinating Engineer, General Contractors, and gave the opportunity to let any/all
SEBs make themselves known. No Electrical SEBs were present.

HVAC General Discussion Items
Project Scope — Demolition of existing HVAC and Installation of new package in MCC Building

Demolition in open space (Switchgear Room), false-ceiling (Control Room), and hard-ceiling (R/MCC)
Installation of Roof-top Handling Unit — Specifications Below (Details on M-501 of Drawings):
Manufactured by York, Trane, Carrier, or Aaon
Cooling Capacity | 10 Ton (119 BTUh)
2 Compressors, Supply and Exhaust Fan VFDs
Installation of Ductwork, Diffusers, Roof Hydrant, and 4 VAVs
Calls out opportunity for the inclusion of SEBs in the field of “Demolition and Installation of Electrical Service”

Emails were sent to 18 different City of Omaha Certified SEBs (NAICS #238210) to inform them of this project;
none were in attendance.



Controls / Sequence of Operations

Controls for RTU shall be either Snyder or Honeywell

All suppliers must contact Jim Sanford (see above for contact info) for instructions of programming/sequencing

Field Discussion ltems

Staging Area for cranes can be the driveway under the relevant roof

There is direct access (i.e. no stairs, etc) to all rooms identified in drawings

Scaffolding can be used in areas that do not block service

There are 480V active in BOTH sets of electrical bucket banks underneath current ceiling-mounted unit
Not all areas of banks have current

Use wood/barriers to keep tools, etc. from falling near bank areas

Changes and Submittals

There is some variance between Drawings and “As-Built” in respect to piping above the hard ceiling (RCC)
Check field to verify exact line placement before working
If you consider another path for installation(s) more manageable, Owner is open to discussing route

Any changes of non-specific items of work must be submitted (Shop Drawing)

Important Dates & Time Tables
All Bids are to be submitted before 11:00 AM on 11/4/2015

Lump Sum

Include SEB Utilization Form
After the Contract is awarded, a Notice to Proceed will be given between 11/5/2015 and 11/15/2015
There will be 180 days given to achieve Substantial Completion

S500 penalty each day after #180 until completion
Electrical Companies meeting our SEB requirement are attached and can be found at the site below:

http://www.cityofomaha.org/humanrights/esb/results.php?customername==8&customertierl=&naics=238210&nai
csdesc=&pscode=



http://www.cityofomaha.org/humanrights/esb/results.php?customername=&customertier1=&naics=238210&naicsdesc=&pscode
http://www.cityofomaha.org/humanrights/esb/results.php?customername=&customertier1=&naics=238210&naicsdesc=&pscode

City of Omaha
Public Works Department
Pre-Bid Meeting

OPW 52709
PCWWTP MCC HVAC Upgrade
>Q<m&mm3m£ Date: 10/14/2015

Pre-Bid Date: 10/21/2015
Bid Date: 11/4/2015

Name Company Phone Number
James Barbour \W\\m \«\k \waﬂs\,{) City of Omaha 402-444-3922 ext 2204
Jake Hansen -~ City of Omaha
Joe Dabbs ~Jof  1>pgal \WT (\&%ﬁ\ City of Omaha (PCWWTP)
Ray Hutzell \\ \ City of Omaha (PCWWTP)

Jim Sanford §x\§\\\ b%s\\kx\g\x\m«\

City of Omaha (Building Services)
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Company Name

Contact

Phone No.

Fax No.

Address

Email Address

AC Electrical, Inc. Shawn Coenen 402-934-1234 1402-934-1235|7070 Blondo Street Omaha NE |68104 [aceleinc@yahoo.com
David's Electric David Anderson 402-553-1565 |402-553-3014{1707 N 42nd Street Omaha NE |68111 [david@elc.omhcoxmail.com
Du-Rite Electric, Inc. Amy Beins 402-289-2251 [402-289-3416|115 S. 204th Street Elkhorn NE |68022 |amy@duriteelectric.com
Duarte Electrical Service Dan Duarte 402-210-7332 1619 S 54th Street Omaha NE |68106 [danielduarte92@yahoo.com
Electricians, Inc. Kasey Schweers  [402-321-1131 |402-502-3534{17746 Olive Street Omaha NE |68136 |electriciansinc@gmail.com
Hearty Electric, Inc. Tim Flanagan 402-571-5298 [712-366-2590|4510 Apache St Council IA |51501 [timsr@heartyelectricinc.com
Jesse L Gibson Jesse L Gibson 402-880-6979 814 Beaver Lake Blvd E:::z NE 168048 [jlgibson@hotmail.com

John Church Electric Shawn Knudsen 402-572-0561 |402-572-9108|8317 Grant St. gl(“)nlgrr:a NE |68134 (jce8317@yahoo.com
Mustang Electric, Inc. Darrell Coleman 402-991-6069 |402-991-6095|13805 Marinda Cir. Omaha NE |68144 |d13coleman@cox.net
Powers Electric LLC Rob Powers 402-504-0652 5324 S 104th Ave Omaha NE [68127 |powersomaha@gmail.com
Rick Barr Electric Rick Barr 402-490-5096 5815 N. 52nd St. Omaha NE |68104 |[rickbarr02@aol.com

Seefus Electric LLC Dave Seefus 402-213-3825 12217 Shirley St. Omaha NE |68144 [DavidSeefus@yahoo.com
Trede Electric & Lighting, Inc. [Pat Trede 402-331-6980 |402-331-6649|8299 Serum Ave Ralston NE |68127 |[tredeelectric@yahoo.com
Universal Electric Rick Peterson 402-208-0990 (402-991-4542|16393 Mormon St Bennington |NE |68007 [rick@universalelectricmidwest.com
Valid Enterprise Group Debra Santo 402-250-4395 (402-991-9061|3807 Harney St, Ste. 2 [Omaha NE |68131 [debvalid@gmail.com
Vaughn Electric Timothy J. Vaughn ]402-345-8938 [(402-345-9255|3222 S. 24th Street Omaha NE |68108 [hd12b@cox.net

Vierregger Electric Company |Larry R. Vierregger |402-896-8008 [402-896-6559|4349 S. 139th St Omaha NE |68137 |vecoelect@aol.com
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http://www.cityofomaha.org/humanrights/esb/details.php?customerid=1064&certType=Tier%202%20ESB&ZIPCODE=51501�
mailto:timsr@heartyelectricinc.com�
http://www.cityofomaha.org/humanrights/esb/details.php?customerid=76464&certType=Tier%202%20ESB&ZIPCODE=68048�
mailto:jlgibson@hotmail.com�
http://www.cityofomaha.org/humanrights/esb/details.php?customerid=400&certType=Tier%202%20ESB&ZIPCODE=68134�
mailto:jce8317@yahoo.com�
http://www.cityofomaha.org/humanrights/esb/details.php?customerid=1584&certType=Tier%202%20ESB&ZIPCODE=68144�
mailto:d13coleman@cox.net�
http://www.cityofomaha.org/humanrights/esb/details.php?customerid=1844&certType=Tier%202%20ESB&ZIPCODE=68127�
mailto:powersomaha@gmail.com�
http://www.cityofomaha.org/humanrights/esb/details.php?customerid=324&certType=Tier%202%20ESB&ZIPCODE=68104�
mailto:rickbarr02@aol.com�
http://www.cityofomaha.org/humanrights/esb/details.php?customerid=3576&certType=Tier%202%20ESB&ZIPCODE=68144�
mailto:DavidSeefus@yahoo.com�
http://www.cityofomaha.org/humanrights/esb/details.php?customerid=1768&certType=Tier%202%20ESB&ZIPCODE=68127�
mailto:tredeelectric@yahoo.com�
http://www.cityofomaha.org/humanrights/esb/details.php?customerid=1400&certType=Tier%202%20ESB&ZIPCODE=68007�
mailto:rick@universalelectricmidwest.com�
http://www.cityofomaha.org/humanrights/esb/details.php?customerid=566496&certType=Tier%201%20ESB&ZIPCODE=68131�
mailto:debvalid@gmail.com�
http://www.cityofomaha.org/humanrights/esb/details.php?customerid=412&certType=Tier%202%20ESB&ZIPCODE=68108�
mailto:hd12b@cox.net�
http://www.cityofomaha.org/humanrights/esb/details.php?customerid=4212&certType=Tier%202%20SB%20&ZIPCODE=68137�
mailto:vecoelect@aol.com�

	DOC102715.pdf
	52709 (Rebid) Addendum #1.pdf
	52709 ADDENDUM NO 1
	52709 Pre-bid Notes 2
	Introductions
	HVAC General Discussion Items
	Controls / Sequence of Operations
	Field Discussion Items
	Changes and Submittals
	Important Dates & Time Tables

	52709 Pre-Bid Sign In Sheet
	52709 SEB List
	Sheet1



