DOUGLAS COUNTY

PURCHASING DEPARTMENT
1819 FARNAM STREET
902 CIVIC CENTER
OMAHA, NE 68183-0902
PHONE (402) 444-4954 FAX (402) 444-4992

March 25, 2016
NOTICE TO BIDDERS:

REQUEST FOR BID ON
OPW 52650: 180™/192" and Pacific Street, Right Turn Lanes
Bid Opening Date; Wednesday, March 30, 2016, at 11:00 a.m. CST
ADDENDUM NO. 1:
NOTICE TO PLAN HOLDERS:

Notice to Plan Holders: The following revisions to the contract documents, special
provisions, and plans shall be acknowledged in Article 3 of the Bid Form.

Contract Documents, Special Provisions, and Plans:
1. Please see the attached seven (7) pages.
END OF ADDENDUM

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY SIGNING BELOW AND
RETURNING THIS ADDENDUM COVER SHEET WITH YOUR BID.

Holly Hurt% Senior Buyer — City of Omaha/Douglas County Purchaéing

Name of Firm

Signed By

Title



ADDENDUM NO. 1

DATE OF ISSUE March 25, 2016
DATE OF ADVERTISEMENT March 16, 2016
DATE OF BID OPENING March 30, 2016
PROJECT NO.

OPW 52650

180th/192nd & Pacific Street, Right Turn Lanes

NOTICE TO PLAN HOLDERS:

The following revisions to the contract documents, spemal provisions, and plans shall
be acknowledged in Article 3 of the Bid Form.

CONTRACT DOCUMENTS, SPECIAL PROVISIONS, AND PLANS

1. Replace Quantities Sheet 4 of plans with Updated Quantities Sheet 4 related to
temporary traffic controller item. .
2. Section-007300, Supplementary Conditions has been revised with additional
information on Utility Coordination for OPPD. _
On March 14th, 2016 Bert Adams with OPPD indicated the following:
e OPPD is nearing completion of the current work at 192nq Street on the South side
of Pacific and additional underground work would be completed by end of May.
¢ Indicated they have mostly overhead line work at 180t Street and would begin
relocation work very soon and there should be no issues with relocations being
completed by end of May.
3. P-2 Schedule Revisions. See attached.
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Intersection Improvements on Pacific at 180th & 192nd -
OPW 52650 °
3/22/2016

Addendum #1

Due to lead times on traffic signal controller cabinets, City of Omaha Traffic Maintenance will provide
temporary controller/cabinets, Type 170/336 for the intersections of 180th St. & Pacific St. and 192nd
St. & Pacific St. The temporary controller/cabinets will be placed on the corner where the new
controller/cabinets are to be installed, on the wood pole. For each temporary controller/cabinet, cables
shall still be routed to the new pull box on the controller/cabinet pad from the span wire signal (as
originally shown on the plans), then routed back to the temporary controller/cabinet on the wood pole.
This will require additional materials, which are listed below. Once the permanent 170/332
controller/cabinet has been installed, the cables from the temporary controller/cabinet shall be
trimmed back to the permanent controller/cabinet.

The contractor shall make an appointment with the Traffic Signal Maintenance Foreman {City of Omaha)
at 444-5163 before picking up these items. The traffic signal controller cabinets will be supplied after the
new traffic signal controller cabinets have been ordered. The contractor shall provide Traffic '
Maintenance with proof of the order confirmation of the new cabinets before receiving the cabinets
from Traffic Maintenance. Once the permanent controller/cabinets are in operation, the 170/336
controller/cabinets shall be returned back to City of Omaha Traffic Maintenance. '

180th St. & Pacific St. Additional Quantities

1 EA INSTALL TEMPORARY TRAFFIC SIGNAL CONTROLLER TYPE TC-170, WITH TRAFFIC SIGNAL
CONTROLLER CABINET, TYPE 336 ‘ PROVIDED BY CITY OF OMAHA ‘
54 LF 3” CONDUIT (PVC OR HDPE) SEE SPECIAL PROVISIONS

108 LF 16/C #14 AWG TRAF. SIGNAL CABLE IMSA 20-1

108 LF. 2/C #16 PPB LEAD-IN CABLE IMSA 20-1

27 LF -3/C #6 STREET LIGHTING CABLE : :

27  LF GROUNDING CONDUCTOR - 1/C #6 AWG COPPER TYPE THHN-THWN

1* EA WIRELESS INTERCONNECT RADIO CABLE

192nd St. & Pacific St. Additional guantltne

1 EA INSTALL TEMPORARY TRAFFIC SIGNAL CONTROLLER TYPE TC-170, WITH TRAFFIC SIG NAL
CONTROLLER CABINET, TYPE 336 : PROVIDED BY CITY OF OMAHA

36 LF - 3” CONDUIT (PVC OR HDPE) SEE SPECIAL PROVISIONS

72 LF 16/C #14 AWG TRAF. SIGNAL CABLE IMSA 20-1

36 LF 2/C #16 PPB LEAD-IN CABLE IMSA 20-1

18 LF 3/C #6 STREET LIGHTING CABLE ‘ :

18 LF. GROUNDING CONDUCTOR 1/C #6 AWG COPPER TYPE THHN-THWN

1* EA WIRELESS INTERCONNECT RADIO CABLE



Schedule Of Prices (P-2)
Public Works Department
Omaha, Nebraska

Friday, March 25, 2016

Line Item# Description Quantity  Price Total
1 8000.001  MOBILIZATION, PERMITS, BONDS AND 1@ ( )  perlLS =(
INSURANCE
2 0102.000  CLEARING AND GRUBBING - GENERAL 1@( ) perls  =(
3 0906.200  PROVIDE TEMPORARY TRAFFIC CONTROL 71@( ) perDAY  =(
4 8000.036  SWPPP NOTIFICATION SIGN | 2@( ) EACH  =(
5 8000.027  INSTALL TEMPORARY SECURITY FENCE 1@ ( ) perls  =(
6 0101.040  INSTALL CONSTRUCTION ENTRANCE | 8@( ) EACH  =(
7 0905050  INSTALL PERMANENT PREFORMED TAPE 1635 @ ( ) perlF  =(

MARKING - TYPE 3, 5" WHITE

8 0905250  INSTALL PERMANENT PREFORMED TAPE 3094 @ ( ) perlF  =(
MARKING - TYPE 3, 5" YELLOW

9 0105.000  PERFORM COLD PLANING - ASPHALT 2378 @ ( ) persY  =(
10 0105010  PERFORM COLD PLANING - CONCRETE 1605 @ ( )  perSY  =(
11 0105100  REMOVE PAVEMENT ' 690 @ ( ) perSY  =(
12 0105.110 = REMOVE DRIVEWAY 67 @ ( ) perSY  =(
13 0105140  REMOVE SIDEWALK 6331 @ ( ) perSF  =(
14 9000.014  REMOVE RIP RAP 45@ ( )  perSF  =(
15 0201.000  EXCAVATION ON-SITE 5118 @ ( ) perCY  =(
16 0401.010  CONSTRUCT ASPHALT SURFACE COURSE 441 @ ( ) perTON  =(

SPR PG64-34 W/RAP

17 1002.212  PAVEMENT REPAIR CONCRETE - TYPE L85 8- 39@ ( ) perSY  =(
INCH .

18  0501.002 CONSTRUCT 8-INCH CONCRETE PVEMENT 1605 @ ( ) perSY  =(
(TYPE L65)

19 0501.004 CONSTRUCT 10-INCH CONCRETE PAVEMENT 3581 @ ( ) perSY  =(
(TYPE L65)
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Line

Item# Description

Quantity

Price

Total

20 0501.202 CONSTRUCT 8-INCH CONCRETE DRIVEWAY 89@( ) per SY
(TYPE L65)
21 0501.400 ADJUST UTILITY VALVE TO GRADE 6@ ( ) EACH
. 22 0503.001 CONSTRUCT 6-INCH PCC SIDEWALK 7826 @ ( ) per SF
23 0504.000 CONSTRUCT CURB RAMP 290 @ ( ) per SF
24 0504.100 CONSTRUCT DETECTABLE WARNING PANEL 2@ ( ) per SF
25 0702."760 AbJUST MANHOLE TO GRADE @ ( ) EACH
26 1103.000 REMOVE AND REINSTALL MAILBOX POST 1@ ( ) EACH
27 8000.040 RENTAL OF LOADER, FULLY OPERA'-TED 24@( ) per HR
28 8000.042 RENTAL OF DUM/P TRUCK, FULLY OPERATED 24@( ) per HR
29 0103.420 REMOVE AND REINSTALL FENCE 14 @ ( ) per LF
30 0101 .000 INSTALL SILT FENCE 2075 @ ( ) per LF
31 0101.010 INSTALL AREA INLET PROTECTION 3@( ) EACH
32 8000.b24 INSTALL SEEDING - TYPE A 15411 @ ( ) per SY
& om300T  INSTALL ROLLEDEROSIONCONTROL TYPEN 15411 @( ) perSY
34 0803.100 INSTALL TURF REINFORCEMENT MAT, TYPE A 118 @ ( ) per SY
35 0103.003 REMOVE 21" TO 24" SEWER PIPE 73@( ) per LF
36 0103.021 REMOVE CULVERT PIPE OVER 18" TO 24" 0@ ( ) per LF
37 0103.103 REMOVE AREA INLET 2@( ) EACH
38 0103.111 REMOVE FLARED END SECTION (24" TO 36") 5@( ) EACH
39 0701.002 CONSTRUCT AGGREGATE BEDDING FOR 18" 207 @ ( ) per LF
STORM SEWER PIPE
40 0701.004 CONSTRUCT AGGREGATE BEDDING FOR 24" 91@( ) per LF
STORM SEWER PIPE
41 0702.052 CONSTRUCT 18" RCP, CLASS llI 140 @ ( ) per LF
42 0702.054 CONSTRUCT 24" RCP, CLASS Il 9I1@( ) per LF
43 0702.222 CONSTRUCT 18" CMP 67 @ ( - ) per LF
44 0702272 CONSTRUCT 24" PIPE CULVERT 1@ ) perLF
45 3@( - ) ' EACH

0702.288 CONSTRUCT 24" CONCRETE COLLAR
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Line Item# Description Quantity  Price Total

46 0702.406 CONSTRUCT 21" RCP BEND 2@( ) EACH =( )

47 0702.407 CONSTRUCT 24" RCP BEND 2@( ) EACH = ( )

48 0702.455 CONSTRUCT 18" CMP BEND 1@( ) EACH =( )

49 0702.507 CONSTRUCT 24" STORM SEWER TAP 1@ ( ) EACH =( , )

50 0702.572  CONSTRUCT 18" RC FLARED END SECTION 7@!( ) EACH  =( )
W/BAR GRATE

51 0702.574  CONSTRUCT 24" RC FLARED END SECTION 5@( ) EACH = ( )
W/BAR GRATE

52 0702602  CONSTRUCT 18" CMP FLARED END SECTION 1@( ) EACH  =( )

53 0702.707 CONSTRUCT 24" PIPE PLUG 1@( ) EACH =( )

54 0702.740  CONSTRUCT 54" |.D. STORM MANHOLE 10@( )  perVF =( )

55 0702.780 CONSTRUCT CURB INLET - TYPE | 1@ ( ) EACH =( )

56 0702.781 | CONSTRUCT CURB INLET - TYPE |l 2@( ) EACH =( )

57 0702.810 CONSTRUCT AREA INLET - TYPE | 3@ ( ) EACH =( )

58 0702.820  INSTALL EXTERNAL FRAME SEAL 6@ ( ) EACH  =( )

59 9000059 TRAFFIC SIG = { } pertS ={ )

60 9000.060  TRAFFIC SIGNAL REMOVAL - 192ND & PACIFIC 1@( ) perls  =( )

61 0901.070  INSTALL 40' WOOD POLE 6@ ( ) EACH  =( )

62 9000.062 40' WOOD POLE WITH 12' LUMINAIRE ARM 2@¢( ) EACH =( )

63 9000.063  TRAFFIC SIGNAL, TYPE TS-1 (USE FOR SPAN 13@( ) EACH  =( )
WIRE SIGNAL)

64 9000.064 TRAFFIC SIGNAL, TYPE TS-1A (USE FOR 5@ ( ) EACH =( )
SPAN WIRE SIGNAL) '

65 9000.065 TRAFFIC SIGNAL TYPE TS-1LL (USE FOR 3@ ( ) EACH =( )
SPAN WIRE SIGNAL)

66 9000.066 TRAFFIC SIGNAL, TYPE TS-1RR (USE FOR 3@ ( ) EACH ={ )
SPAN WIRE SIGNAL)

67 9000.067 PEDESTRIAN SIGNAL, TYPE PS-1 8@( ) EACH =( )

68 9000.068 PEDESTRIAN PUSH BUTTON 8@ ( ) EACH =( )

69 9000.069 TRAFFIC SIGNAL CONTROLLER, TYPE TC- 1@( ) EACH =( )

2070 (2 PHASE)
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Price

Total
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Line Item# Description

70 9000.070 TRAFFIC SIGNAL CONTROLLER, TYPE TC-
2070 (6 PHASE)

71 0904.002 INSTALL PULL BOX, TYPE PB-6

72 9000.072 2" CONDUIT, TRENCHED

73 9000.073 3" CONDUIT, TRENCHED

74 0904.043 INSTALL 16/C NO. 14 AWG TRAFFIC SIGNAL
CABLE

75 9000.075 SERVICE ENTRANCE CABLE (SEC)

76 0904.080  INSTALL 2/C #16 PEDESTRIAN PUSH BUTTON
LEAD-IN CABLE

77 0904.100 INSTALL 3/C #6 STREET LIGHTING CABLE

78 0901.080 INSTALL 200W STREET LIGHT LUMINAIRE

79 0833.004 GROUNDING CONDUCTOR

80 0901.100  INSTALL TETHER CABLE

81 0901.090  INSTALL SUPPORT CABLE

82 0901.060  INSTALL PEDESTAL POLE, TYPE PP-10

83 9000.083 REINSTALL WIRELESS INTERCONNECT
RADIO SYSTEM

84 9000.084 PROVIDE AND INSTALL RADAR VEHICLE
DETECTION SYSTEM - 180TH & PACIFIC

85 9000.085 PROVIDE AND INSTALL RADAR VEHICLE
DETECTION SYSTEM - 192ND & PACIFIC

86 9000.086 INSTALL TEMPORARY TRAFFIC SIGNAL
CONTROLLER, TYPE TC-170/336

TOTAL BASE BID (LINES 1 Through 86

INCLUSIVE)

Grand Total (
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